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THIS AGREEMENT is made on 23 December 2002 

BETWEEN: 

(1) LONDON UNDERGROUND LIMITED whose registered office is at 
55 Broadway, London SW1H 0BD (Company No.0190907) (LUL); 

(2) INFRACO BCV LIMITED whose registered office is at 55 Broadway, 
London SW1H 0BD (Company No. 03923496) (BCV); 

(3) INFRACO SUB-SURFACE LIMITED whose registered office is at 
55 Broadway, London SW1H 0BD (Company No. 03923484) (SSL); 

(4) INFRACO JNP LIMITED whose registered office is at 55 Broadway, 
London SW1H 0BD (Company No. 03923425) (JNP); and 

(5) NCC ESCROW INTERNATIONAL LIMITED whose registered office is 
at Manchester Technology Centre, Oxford Road, Manchester M1 7ED 
(Company No. 3081952) (Agent). 

WHEREAS: 

(A) Each of BCV, SSL and JNP has entered into a PPP Contract with LUL, under 
which they have agreed to provide certain services to LUL in connection with the 
enhancement and maintenance of the Underground Network.  

(B) In the PPP Contracts and the Share Purchase Agreements (the SPAs) reference is 
made to the Data Room. The Data Room is a repository of information held in both 
hard copy and on a server (the Data Room Server) which requires the PC containing a 
copy of the Data Room Server to access it. However, in some cases the information is 
obtainable in hard copy only. 

(C) The parties wish to provide for the safe  custody of two (2) identical master copies 
of the Data Room which relate to the whole of the Underground Network upon the 
terms set out in this Agreement (each being a Data Room Master). Each Data Room 
Master shall contain a copy of:  

a. a stand alone personal computer containing only a copy of the Data 
Room Server (PC); 

b. a back-up tape of the Data Room Server (the Back-up Tape);  

c. the documents held in physical form only as listed in Schedule 1 hereto 
(the Hard Copies); and 

d. the documents contained on five (5) CD Rom discs containing all of 
the information not originally copied onto the Data Room Server as 
listed in Schedule 5 hereto (CD Rom Documents)). 
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IT IS AGREED as follows: 

INTERPRETATION 

1.1 To the extent applicable, the provisions of this Agreement shall be 
interpreted in accordance with Clause 1.2 of the Master Definitions Agreement 
between LUL, BCV, SSL and JNP (the MDA). 
 
1.2  Words and expressions used in this Agreement shall, to the extent 
applicable and unless defined herein or the context otherwise requires, have the 
meaning assigned to them in Schedule 2 of the MDA. 
 
1.3 This Agreement between LUL, BCV, SSL, JNP and the Agent amends and 
restates the Custody Agreement dated 19 August 2002 between LUL, BCV, SSL, 
JNP and the Agent. 
 
2. APPOINTMENT OF AGENT 

LUL, BCV, SSL and JNP hereby appoint the Agent and the Agent hereby agrees to 
act with effect from the date hereof as custodian of the Data Room Masters in 
accordance with the provisions of this Agreement until such time as its appointment is 
terminated as hereinafter provided. 

3. DELIVERY AND CUSTODY OF THE DATA ROOM MASTERS  

3.1 On signing of this Agreement or as soon as reasonably practicable thereafter 
LUL shall through its representatives deliver or cause to be delivered to the Agent (at 
the address specified in Clause 11.2(e)) the Data Room Masters. 

3.2 The Agent agrees to accept delivery of two (2) copies of the Data Room 
Masters which shall each contain: 

(a) the PC containing a copy of the Data Room Server; 

(b) the Back-up Tape;  

(c) the Hard Copies; and 

(d) the CD Rom Documents, 

and thereafter to hold the same in safe custody at two (2) separate locations for the 
duration of this Agreement. The Agent shall promptly notify each of LUL, BCV, SSL 
and JNP of the addresses at which the Data Room Masters are held from time to time. 

3.3 Prior to delivery and on receipt of the Data Room Masters, the Agent shall 
perform tests in accordance with its Integrity Plus Testing Service (as defined and 
further set out in Schedule 2) and shall provide a copy of the test results to LUL, 
BCV, SSL and JNP as soon as reasonably practicable. 
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3.4 Prior to delivery of the Data Room Masters to the Agent in accordance with 
Clause 3.1 above, each of LUL, BCV, SSL and JNP shall verify in writing that each 
Data Room Master is a true and accurate copy of the Data Room Server, the Hard 
Copies and the CD Rom Documents. 

3.5 Any Dispute arising between any of LUL, BCV, SSL and JNP in relation to 
this Agreement shall be resolved in accordance with the Dispute Resolution 
Agreement. The parties acknowledge that the Agent is not a party to the Dispute 
Resolution Agreement and is consequently not bound by the terms of such agreement. 

4. INTELLECTUAL PROPERTY RIGHTS 

LUL, BCV, SSL and JNP and the Agent acknowledge and agree that the Data Room 
Masters shall remain the confidential property of LUL and that all copyright and all 
other intellectual property rights in the Data Room Masters (insofar as the copyright 
vests in LUL) will remain vested in LUL.  

5. NO LIABILITY 

Without prejudice to Clause 3.3, the Agent shall bear no obligation or responsibility 
nor be liable to any person, firm, company or entity whatsoever to determine the 
existence, relevance, completeness, functionality, accuracy, effectiveness or any other 
aspect of the Data Room Masters. The Agent shall have no obligation or 
responsibility to determine that the items deposited by or on behalf of LUL, BCV, 
SSL and JNP and accepted by the Agent for deposit are or are not in fact the Data 
Room Masters as defined herein. 

6. CONFIDENTIALITY 

The Agent agrees on its own behalf and on behalf of each of its officers, employees, 
sub-contractors and agents to maintain the Data Room Masters together with all 
information and/or documentation coming into its possession or to its knowledge 
under or in connection with this Agreement in strictest confidence and secrecy, not to 
copy or otherwise make use thereof other than for the purposes of fulfilling its 
obligations under this Agreement and not to disclose or release it other than in 
accordance with the terms hereof. 

7. THE AGENT’S FEES 

7.1. In consideration of the services to be performed by the Agent hereunder and 
subject to Clause 7.6, LUL agrees to pay to the Agent the Fees as detailed in Schedule 
3 (together, the Fees). 

7.2 Following the execution of this Agreement, the Agent will send an invoice in 
respect of the Initial Fee and the first Annual Fee to LUL. 

7.3 Following the completion of the Integrity Plus Testing the Agent will send an 
invoice in respect of the Integrity Plus Fee to LUL. 

7.4 Thereafter, the Agent shall send an invoice to LUL; 
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(i) in respect of the Annual Fee and Storage Fee, on or about the date of 
each subsequent anniversary of this Agreement; and 

(ii) in respect of the fees detailed in paragraphs 5 to 9 of Schedule 3, 
following such fees being incurred. 

7.5 LUL shall pay the Agent the Fees then due to the Agent within twenty eight 
(28) days of receipt of the relevant invoice from the Agent.  

7.6 Notwithstanding Clause 7.1, each of BCV, SSL and JNP agrees to reimburse 
LUL the full amount of fees paid by LUL to the Agent under paragraphs 5 to 9 of 
Schedule 3 where such fees are designated as the responsibility of the reimbursing 
party.  The reimbursing party shall make payment to LUL within twenty eight (28) 
days of request by LUL to the reimbursing party. 

8. TERMINATION 

8.1 The Agent shall be entitled to resign its appointment hereunder: 

(a) by giving to LUL, BCV, SSL and JNP not less than sixty (60) days written 
notice; or 

(b) if, sixty (60) days after delivery by the Agent of a written notice to LUL, 
BCV, SSL and JNP, any outstanding Fees have not been paid to the Agent in 
accordance with Clause 7. 

8.2 The Agent shall immediately prior to the date on which its resignation takes 
effect deliver the Data Room Masters to such other custodian as LUL, BCV, SSL and 
JNP may jointly agree (each acting reasonably) and notify to the Agent in writing (the 
Alternative Custodian). 

8.3 Each of BCV, SSL and JNP shall be afforded an opportunity to pay any 
outstanding Fees to the Agent on behalf of LUL within thirty (30) days of delivery by 
the Agent of a written notice in accordance with Clause 8.1(b) and the Agent shall 
accept such payment in satisfaction of any party’s obligation to pay the same. The 
whole of such payment by BCV, SSL and JNP (the Paying Party) shall be reimbursed 
by the party responsible for such fees (the Responsible Party) within twenty eight 
(28) days of a written request being made by the Paying Party to the Responsible 
Party together with interest thereon at the Applicable Rate. 

8.4 This Agreement shall continue in force from the date of signing for a period of 
fifteen (15) years unless the parties agree (acting reasonably) otherwise or until 
terminated either by the Agent pursuant to Clause 8.1 above or by LUL, BCV, SSL 
and JNP agreeing to terminate this Agreement and serving the Agent with written 
notice of termination of not less than thirty (30) days. 

8.5 In the event that this Agreement is terminated pursuant to Clause 8.4 above, 
LUL, BCV, SSL and JNP shall appoint a new, mutually acceptable custodian on 
similar terms to those contained herein (the Alternative Custodian), subject to such 
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modifications as the Alternative Custodian shall deem necessary and which shall be 
acceptable to LUL, BCV, SSL and JNP, all acting reasonably. 

8.6 If an Alternative Custodian shall not have been appointed within sixty (60) 
days of delivery of any notice issued by the Agent (pursuant to Clause 8.1(a)) or by 
LUL, BCV, SSL and JNP (pursuant to Clause 8.4) in accordance with the provisions 
of Clause 8.5 then the Agent shall deliver the Data Room Masters to London 
Underground Limited, 55 Broadway London SW1H 0BD (FAO: PPP Contract 
Manager) (the Temporary Custodian). The Temporary Custodian shall comply with 
this Agreement as if it was the Agent (including Clause 3.2 with regard to the location 
of the Data Room Masters) for the period in which it has custody of the Data Room 
Masters. 

8.7 In such event, LUL, BCV, SSL and JNP shall continue to look for an 
Alternative Custodian to be appointed on similar terms to those contained herein. 
Once appointed, the Temporary Custodian shall promptly deliver or cause to be 
delivered all Data Room Masters to the Alternative Custodian to the address stated in 
the new custody agreement. 

8.8 Termination of this Agreement shall not relieve the Agent or its officers, 
employees, sub-contractors and agents from the obligations of confidentiality 
contained in Clause 6. 

9. LIMIT OF LIABILITY 

9.1 The Agent shall not be liable for any loss caused to LUL, BCV, SSL and JNP 
arising from the loss of or damage to the Data Room Masters except to the extent that 
such loss or damage is caused by the negligence of the Agent, its officers, employees, 
agents or sub-contractors and in such event the Agent’s total liability in respect of all 
claims arising under or by virtue of this Agreement shall not (except in the case of 
claims for personal injury,death or fraudulent misrepresentation) exceed the sum of 
£500,000. The Agent shall in no circumstances (except in the case of claims for 
personal injury, death or fraudulent misrepresentation) be liable to LUL, BCV, SSL 
and JNP for consequential loss of any nature whatsoever whether for loss of profit, 
loss of business or otherwise. 

9.2 Save for any claim for which the Agent is liable falling within the provisions 
of Clause 9.1 above, LUL, BCV, SSL and JNP shall jointly and severally indemnify 
the Agent for any legal and/or related costs it reasonably and properly incurs as a 
result of the Agent issuing or otherwise becoming involved in any form of dispute 
resolution or litigation of any nature in relation to this agreement, except that LUL 
shall assume all liability and shall solely indemnify and keep indemnified the Agent 
and its officers, agents, contractors and employees from and against any and all 
actions, claims, proceedings, losses, damages, demands, costs, expenses (including 
court and legal costs) and other liabilities of whatever nature suffered incurred or 
sustained by the Agent as a result of or in connection with any claim of alleged or 
actual infringement of IPRs arising out of or in connection with all dealings by the 
Agent with the Data Room Masters as contemplated under this Agreement. 
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For the avoidance of doubt, this Clause 9.2 shall not apply in the case of any dispute 
resolution or litigation or any claim for actual or alleged infringement of IPRs arising 
from or in direct consequence of  breach of this Agreement by or negligence of the 
Agent.  

10. RIGHTS OF ACCESS 

10.1 Subject to Clause 10.3, the parties hereby agree that any of each of LUL, 
BCV, SSL and JNP shall, with reasonable prior notice to the Agent, have (during 
normal business hours and upon reasonable notice): 

(a) access to the Data Room Masters (or any part thereof);  

(b) the right to inspect the Data Room Masters (or any part thereof), 

((a) and (b) together being the Access Rights); and  

(c) the right to require the Agent to provide a copy of the Data Room Masters 
held by the Agent (or any part thereof) (the Copy Rights). 

At any time if so requested in writing by LUL, BCV, SSL or JNP, the Agent shall 
undertake all or part of the Integrity Plus Testing Service on the Data Room Masters 
and shall provide a copy of the test results to LUL, BCV, SSL and JNP. The costs of 
undertaking the Integrity Plus Testing Service shall be: 

(a) paid by the party or parties that requested the Integrity Plus Testing Service be 
carried out; and 

(b) at a reasonable fee, based on the Agent’s standard fees for such Integrity Plus 
Testing Service. 

10.3 Each of LUL, BCV, SSL and JNP shall be entitled to exercise their Access 
Rights at any time during the Agent’s normal office hours, but shall not be entitled to 
require the Agent to provide copies of the restricted documents listed in the relevant 
part of Schedule 4. 

10.4 Where any of LUL, BCV, SSL or JNP notify the Agent that they require a 
copy of the Data Room Masters (or any part thereof) pursuant to Clause 10.1, the 
Agent shall provide the copies requested within seven (7) days or as soon as 
reasonably practicable after the notice has been given. 

11. NOTICES  

11.1 All notices or communications to be given under this Agreement shall be in 
writing and signed by or on behalf of the party giving it. Such notice or 
communication shall be served by leaving at, or sending it by fax, prepaid recorded 
delivery or special delivery registered post to the address or fax number as set out in 
Clause 11.2 below. Proof of posting or despatch of any notice or communications 
shall be deemed to be proof of receipt: 

(a) in the case of delivery by hand, when delivered; 
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(b) in the case of fax, the Business Day after the despatch; and 

(c) in the case of recorded delivery or special delivery registered post, two (2) 
Business Days from the date of posting. 

11.2 Notices or communications referred to in Clause 11.1 to be given under this 
Agreement shall be addressed:  

(a) If to LUL: 

London Underground Limited 
9th Floor 
Albany House 
Petty France 
London 
SW1H OBD 

Tel:  020 7918 3850  
Fax:  020 7918 4138 
Attention: PPP Contract Manager 

 

(b) If to BCV: 

Infraco BCV Limited  
30 The South Colonnade 
London 
E14 5EU 

Tel:  020 7308 3980 
Fax:  020 7308 4951 
Attention: PPP Contract Manager 

(c) If to SSL: 

Infraco Sub-Surface Limited  
30 The South Colonnade 
London 
E14 5EU 

Tel:  020 7308 4923 
Fax:  020 7308 4919 
Attention: PPP Contract Manager  

 

(d) If to JNP:  

Infraco JNP Limited 
30 The South Colonnade 
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London 
E14 5EU 

Tel:   020 7308 3745 
Fax:   020 7308 2894 
Attention:   Head of Prime Contract Management 

(e) If to the Agent: 

NCC Escrow International Limited 
Manchester Technology Centre 
Oxford Road 
Manchester 
M1 7ED 

Tel:   0161 242 2200 
Fax:   0161 242 2275 
Attention:   Operations Manager 

11.3 A party to this Agreement may change its nominated address or facsimile 
number by prior notice to the other parties. 

12. ASSIGNMENT 

12.1 This Agreement may not be assigned or transferred by LUL, BCV, SSL and 
JNP in whole or in part save as provided in this Clause 12. 

12.2 LUL shall assign its rights, and shall transfer its obligations, under this 
Agreement to any person to whom its rights under the PPP Contracts are assigned or 
its obligations under the PPP Contracts are transferred (the Transferee) and LUL 
shall procure that the Transferee executes an ageement by which it agrees with the 
other parties hereto to observe and perform all the terms and conditions of this 
Agreement. 

12.3 No Infraco may assign, transfer, charge or otherwise deal with, in whole or in 
part, any of its rights or obligations under this Agreement (nor grant, declare a trust 
of, create or dispose of any right or interest in it) other than in accordance with the 
terms of the relevant PPP Contract. 

12.4 In the event of any assignment pursuant to Clause 12.2 or Clause 12.3, the 
assigning party shall notify the Agent of such assignment by no later than 14 days 
from the date of such assignment. 

13. COUNTERPARTS 

This Agreement may be executed in any number of counterparts, each of which taken 
together shall constitute one and the same instrument. Any party may enter into this 
Agreement by executing any such counterpart. 
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14. CONTRACTS (RIGHTS OF THIRD PARTIES ) ACT 1999 

A person who is not a party to this Agreement shall have no right under the Contracts 
(Rights of Third Parties) Act 1999 to enforce any of its terms. 

15. GOVERNING LAW 

This Agreement shall be governed by and construed in accordance with laws of 
England and Wales and the parties to this Agreement irrevocably submit to the 
exclusive jurisdiction of the courts of England and Wales. 

IN WITNESS whereof this Agreement has been entered into the day and year first 
above written. 
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SCHEDULE 1 
 

HARD COPIES 

Part A - BCV 



Schedule 1 - HARD COPIES - Part A - BCV
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

15657 Victoria Line - Depot & Sidings Summary Released 27-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15683 GAPS Trains: Central Line Depots Summary Released 29-Sep-99
Depot Layout and Colour Attachments: See Hard copy in Data 
Room. BCV

15694 GAPS Trains: Bakerloo Line Signal & Control Summary Released 05-Oct-99 For details of coloured sections, see hard copy in data room. BCV

15727
Property: Easement or other agreement dated 16 March 1911 between the King's Most Excellent Majesty (1) George 
Granville Leveson Gower (2) and the London Electric Railway Company (3) - final Released 28-Sep-99

This document was prepared in 1911 and would be better viewed 
in hard copy. All large plans scanned in black and white but refer 
to the hard copy to view the original colour plans BCV

15736
Property: Easement or other agreement dated 2 May 1911 between the Mayor Alderman and Councillors of the 
Metropolitan Borough of St. Marylebone (1) and the Metropolitan Railway Company (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans BCV

15759
Property: Lease dated 27 October 1933 between Devonshire House Limited (1) and the London Passenger Transport 
Board (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15762
Property: Lease dated 6 April 1971 between Land Securities Investment Trust Limited (1), Winchester House Property 
Company Limited (2) and the London Transport Executive (3) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15767
Property: Lease dated 15 February 1988 between the London Residuary Body (1) and London Underground Limited (2) - 
final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15769
Property: Lease dated 27 July 1911 between the King's Most Excellent Majesty (1) George Granville Leveson Gower (2) 
and the London Electric Railway Company (3) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15771
Property: Lease dated 12 April 1984 between the British Petroleum Pension Trust Limited (1) and London Transport 
Executive (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15794
Property: Easement or other agreement dated 1 November 1963 between the Queen's Most Excellent Majesty (1), the 
Crown Estate Commissioners (2) and the London Transport Board (3)  - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15796
Property: Easement or other agreement dated 3 April 1928 between George Sidney Loader, Edith Mary Loader and Ethel 
Gertrude Loader (1) and the London Electric Railway Company (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans BCV

15800
Property: Easement of other agreement dated 3 January 1906 between the South Eastern Railway Company (1), the South 
Eastern and Chatham Railway Companies Managing Committee (2) and the Charing Cross E Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15803
Property: Easement or other agreement dated 21 April 1966 between the Queen's Most Excellent Majesty (1) the Crown 
Estate Commissioners (2) and the London Transport Board (3) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15808
Property: Licence dated 29 August 1907 between the South Eastern Railway Company and the South Eastern and 
Chatham Railway Companies Managing Committee (1) and the Charing Cross Euston and Hampstead R Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15833
Property: Easement or other agreement dated 10 December 1914 between the King's Most Excellent Majesty (1), George 
Granville Leveson Gower Esq one of the Commissioners of Woods (2) and the London Elec Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15844
Property: Easement or other agreement dated 18 June 1980 between the British Railways Board (1) and London Transport 
Executive (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans BCV

15873
Property: Easement or other agreement dated 29 July 1925 between the London County Council (1) and the London 
Electric Railway Company (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15896
Property: Lease dated 23 September 1968 between Watney Mann Property Company Limited (1) and the London Transport 
Board (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans BCV

15900
Property: Lease dated 2 June 1967 between Shell International Petroleum Company Limited (1) and the London Transport 
Board (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15904 Property: Lease dated 15 January 1981 between the British Railways Board (1) and Manfred Klein (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. BCV

15920
Property: Easement or other agreement dated 10 December 1975 between the British Railways Board (1) and the London 
Transport Executive (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans BCV

15958 Diagram of signalling and current rail sections: Debden to Epping Released 04-Oct-99 Available in hard copy only BCV

15959 Diagram of signalling and current rail sections: Woodford to Loughton Released 04-Oct-99 Available in hard copy only BCV

15960 Diagram of signalling and current rail sections: Snaresbrook to Southwoodford Released 04-Oct-99 Available in hard copy only BCV

15961 Diagram of signalling and current rail sections: Roding Valley to Chigwell Released 04-Oct-99 Available in hard copy only BCV
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DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

15962 Diagram of signalling and current rail sections: Hainault to Grange Hill Released 04-Oct-99 Available in hard copy only BCV

15963 Diagram of signalling and current rail sections: Wanstead to Fairlop Released 04-Oct-99 Available in hard copy only BCV

15964 Diagram of signalling and current rail sections: Liverpool Street to Leytonstone Released 04-Oct-99 Available in hard copy only BCV

15965 Diagram of signalling and current rail sections: Tottenham CT RD to Bank Released 04-Oct-99 Available in hard copy only BCV

15966 Diagram of signalling and current rail sections: Queensway to Oxford Circus Released 04-Oct-99 Available in hard copy only BCV

15967 Diagram of signalling and current rail sections: White City to Notting Hill Gate Released 04-Oct-99 Available in hard copy only BCV

15968 Diagram of signalling and current rail sections: Perivale to East Acton Released 04-Oct-99 Available in hard copy only BCV

15969 Diagram of signalling and current rail sections: West Ruislip to Greenford Released 04-Oct-99 Available in hard copy only BCV

15970 Diagram of signalling and current rail sections: Ealing Broadway to West Acton Released 04-Oct-99 Available in hard copy only BCV

20345 Scale Plan: Bakerloo Line B1 - Queen's Park Released 03-May-00 Hard copy only BCV

20346 Scale Plan: Bakerloo Line B2 - Kilburn Park, Maida Vale Released 03-May-00 Hard copy only BCV

20347 Scale Plan: Bakerloo Line B3 - Warwick Avenue, Paddington, Edgeware Road Released 03-May-00 Hard copy only BCV

20348 Scale Plan: Bakerloo Line B4 - Marylebone, Baker Street Released 03-May-00 Hard copy only BCV

20349 Scale Plan: Bakerloo Line B5 - Regent's Park, Oxford Circus Released 03-May-00 Hard copy only BCV

20350 Scale Plan: Bakerloo Line B6 - Piccadilly Circus, Charing Cross, Embankment, Waterloo Released 03-May-00 Hard copy only BCV

20351 Scale Plan: Bakerloo Line B7 - Lambeth North, Elephant & Castle Released 03-May-00 Hard copy only BCV

20409 Scale Plan: Bakerloo Line SP1 - Stonebridge Park Depot Released 03-May-00 Hard copy only BCV

20410 Scale Plan: Victoria Line V1 - Northumberland Park Depot Released 03-May-00 Hard copy only BCV

20411 Scale Plan: Victoria Line V10 - Oxford Circus Released 03-May-00 Hard copy only BCV

20412 Scale Plan: Victoria Line V11 - Victoria, Green Park Released 03-May-00 Hard copy only BCV

20413 Scale Plan: Victoria Line V12 - Pimilico Released 03-May-00 Hard copy only BCV

20414 Scale Plan: Victoria Line V13 - Vauxhall Released 03-May-00 Hard copy only BCV

20415 Scale Plan: Victoria Line V14 - Stockwell Released 03-May-00 Hard copy only BCV

20416 Scale Plan: Victoria Line V15 - Brixton Released 03-May-00 Hard copy only BCV

20417 Scale Plan: Victoria Line V2 - Walthamstow Central Released 03-May-00 Hard copy only BCV

20418 Scale Plan: Victoria Line V3 - Blackhorse Road Released 03-May-00 Hard copy only BCV

20419 Scale Plan: Victoria Line V4 - Seven Sisters, Tottenham Hale Released 03-May-00 Hard copy only BCV

20420 Scale Plan: Victoria Line V5 - Tracks between Finchley Park and Seven Sisters Released 03-May-00 Hard copy only BCV

20421 Scale Plan: Victoria Line V6 - Finsbury Park Released 03-May-00 Hard copy only BCV

20422 Scale Plan: Victoria Line V7 - Highbury Released 03-May-00 Hard copy only BCV

20423 Scale Plan: Victoria Line V8 - Kings Cross Released 03-May-00 Hard copy only BCV

20424 Scale Plan: Victoria Line V9 - Warren Street, Euston Released 03-May-00 Hard copy only BCV
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Part B - SSL 



Schedule 1 - HARD COPIES - Part B - SSL
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

2437 Knowledge and Planning 98/99 ID of Third Party Owned Structures  District Line (Sections 1 to 3) Released 08-Jun-99 Hard Copy only SSL

2713 Example of Line & Level Surveys Released 16-Jun-99
This document contains colour A3 pages which can be found in hard 
copy SSL

2715 Metropolitan Line, Interpretive Reports, Amersham, Embankment M/018, M018 Released 16-Jun-99
This document contains colour A3 pages which can be found in hard 
copy SSL

2717 Volume 1 Report -  E1 Development or Earth Structures, Management Strategy Released 16-Jun-99
This document contains colour A3 pages which can be found in hard 
copy SSL

15703
Property: Lease dated 15 April 1975 between Greater London Council (1)  and London Transport Executive 
(2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

15727
Property: Easement or other agreement dated 16 March 1911 between the King's Most Excellent Majesty (1) 
George Granville Leveson Gower (2) and the London Electric Railway Company (3) - final Released 28-Sep-99

This document was prepared in 1911 and would be better viewed in 
hard copy. All large plans scanned in black and white but refer to the 
hard copy to view the original colour plans SSL

15736
Property: Easement or other agreement dated 2 May 1911 between the Mayor Alderman and Councillors of 
the Metropolitan Borough of St. Marylebone (1) and the Metropolitan Railway Company (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

15742
Property: Lease dated 1 August 1878 between the Mayor and Commonalty and Citizens of the City of London 
(1), and the Metropolitan Railway Company (2) and the Great Western Railway Company (3) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

15896
Property: Lease dated 23 September 1968 between Watney Mann Property Company Limited (1) and the 
London Transport Board (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

15920
Property: Easement or other agreement dated 10 December 1975 between the British Railways Board (1) 
and the London Transport Executive (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

15923
Property: Licence dated 1 May 1869 between the Right Honourable Austin Henry Layard First Commissioner 
of Her Majesty's Works and Public Building (1) and the Metropolitan District Railway Company (2) Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. SSL

15925
Property: Lease dated 19 November 1904 between the Receiver for the Metropolitan Police District (1) and 
the Metropolitan District Railway Company (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

15927
Property: Easement or other agreement dated 10 March 1965 between the Receiver for the Metropolitan 
Police District (1) and the London Transport Board (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

15931
Property: Lease expected to have been completed prior to the signing of the PPP Contract between the 
Corporate Officer of the House of Commons (1) and LUL (2) - draft Released 28-Sep-99

All large plans scanned in black and white but refer to the hard copy to 
view the original colour plans SSL

19633 Scale Plan: District Line D7 - Boston Manor Released 31-Mar-00 Hard copy only SSL

19634 Scale Plan: District Line D21 - West Brompton, Fulham Broadway Released 31-Mar-00 Hard copy only SSL

19635 Scale Plan: District Line D23/2 - Gloucester Road Released 31-Mar-00 Hard copy only SSL

19636 Scale Plan: District Line D14 - Chiswick Park, Turnham Green Released 31-Mar-00 Hard copy only SSL

19637 Scale Plan: District Line D8 - Northfields, South Ealing Released 31-Mar-00 Hard copy only SSL

19638 Scale Plan: District Line D43 - Upminster Released 31-Mar-00 Hard copy only SSL

19639 Scale Plan: District Line D39 - Dagenham East Released 31-Mar-00 Hard copy only SSL

19640 Scale Plan: District Line D5 - Hounslow Central & Houslow East Released 31-Mar-00 Hard copy only SSL

19641 Scale Plan: District & Metropolitan Line D28 - Aldgate East, Aldgate, Tower Hill Released 31-Mar-00 Hard copy only SSL

19642 Scale Plan: District Line D24 - South Kensington, Sloane Square Released 31-Mar-00 Hard copy only SSL

19643 Scale Plan: District Line D27 - Blackfriars, Mansion House, Cannon Street, Monument Released 31-Mar-00 Hard copy only SSL

19644 Scale Plan: District Line D12 - North Ealing, Ealing Common Released 31-Mar-00 Hard copy only SSL

19645 Scale Plan: District Line D40 - Elm Park Released 31-Mar-00 Hard copy only SSL
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19646 Scale Plan: District Line D13  - Acton Town Released 31-Mar-00 Hard copy only SSL

19647 Scale Plan: District Line D33 - West Ham, Plaistow Released 31-Mar-00 Hard copy only SSL

19648 Scale Plan: District Line D36 - Barking, Upney Released 31-Mar-00 Hard copy only SSL

19649 Scale Plan: District Line D41 - Ealing Broadway Released 31-Mar-00 Hard copy only SSL

19650 Scale Plan: District Line D29 - Whitechapel Released 31-Mar-00 Hard copy only SSL

19651 Scale Plan: District Line D26 - Embankment, Temple Released 31-Mar-00 Hard copy only SSL

19652 Scale Plan: District Line D38 - Dagenham,  Heathway Released 31-Mar-00 Hard copy only SSL

19653 Scale Plan: District Line D34 - Upton Park Released 31-Mar-00 Hard copy only SSL

19654 Scale Plan: District Line D3 - Alperton Released 31-Mar-00 Hard copy only SSL

19655 Scale Plan: District Line D6 - Osterley Released 31-Mar-00 Hard copy only SSL

19656 Scale Plan: District Line D42 - Upminster Bridge Released 31-Mar-00 Hard copy only SSL

19657 Scale Plan: District Line D1 - South Harrow Released 31-Mar-00 Hard copy only SSL

19658 Scale Plan: District Line D22 - Earls Court Released 31-Mar-00 Hard copy only SSL

19659 Scale Plan: District Line D25/2 - Westminster, St. James's Released 31-Mar-00 Hard copy only SSL

19660 Scale Plan: District Line D32 - Bromley by Bow Released 31-Mar-00 Hard copy only SSL

19661 Scale Plan: District Line D30 - Stepney Green Released 31-Mar-00 Hard copy only SSL

19662 Scale Plan: District Line D44 - Upminster Depot Released 31-Mar-00 Hard copy only SSL

19663 Scale Plan: District Line D31 - Bow Road, Mile End Released 31-Mar-00 Hard copy only SSL

19664 Scale Plan: District Line D15 - Ravencourt Park, Stamford Brook Released 31-Mar-00 Hard copy only SSL

19665 Scale Plan: District Line D41 - Hornchurch Released 31-Mar-00 Hard copy only SSL

19666 Scale Plan: District Line D18/0 - Kensington, Olympia Released 31-Mar-00 Hard copy only SSL

19667 Scale Plan: District Line D23/1 - High Street Kensington, Nottinghill Gate Released 31-Mar-00 Hard copy only SSL

19668 Scale Plan: District Line D35 - East Ham Released 31-Mar-00 Hard copy only SSL

19669 Scale Plan: District Line D4 - Park Royal Released 31-Mar-00 Hard copy only SSL

19670 Scale Plan: District Line D9 - Between South Ealing, Acton Town Released 31-Mar-00 Hard copy only SSL

19671 Scale Plan: District Line D25/1 - Victoria Released 31-Mar-00 Hard copy only SSL

19672 Scale Plan: District Line D16 - Hammersmith Released 31-Mar-00 Hard copy only SSL

19673 Scale Plan: District Line D18/0 - West Kensington Released 31-Mar-00 Hard copy only SSL

19674 Scale Plan: District Line D37 - Becontree Heath Released 31-Mar-00 Hard copy only SSL

19675 Scale Plan: District Line D17 - Barons Court, West Kensinton Released 31-Mar-00 Hard copy only SSL

19676 Scale Plan: District Line D20/21 - Putney Bridge Released 31-Mar-00 Hard copy only SSL

19677 Scale Plan: District Line D2 - Sudbury Hill, Sudbury Town Released 31-Mar-00 Hard copy only SSL

19678 Scale Plan: District Line D20/2  - Parsons Green Released 31-Mar-00 Hard copy only SSL

19679 Scale Plan: District Line D18/0 - West Kensington East Released 31-Mar-00 Hard copy only SSL

19680 Scale Plan: Metropolitan Line M13 - Rickmansworth Released 31-Mar-00 Hard copy only SSL

19681 Scale Plan: Metropolitan Line M16/1 - Pinner Released 31-Mar-00 Hard copy only SSL

19682 Scale Plan: Metropolitan Line CW5 - Kings Cross Released 31-Mar-00 Hard copy only SSL

19683 Scale Plan: Metropolitan Line CH1 - Chesham Released 31-Mar-00 Hard copy only SSL

19684 Scale Plan: Metropolitan Line U5 - Eastcote Released 31-Mar-00 Hard copy only SSL

19685 Scale Plan: Metropolitan Line HC4 - Royal Oak, Paddington Released 31-Mar-00 Hard copy only SSL

19686 Scale Plan: Metropolitan Line M12 - Chorley Wood, Rickmanswoth Released 31-Mar-00 Hard copy only SSL

19687 Scale Plan: Metropolitan Line U3 - Ickenham Released 31-Mar-00 Hard copy only SSL
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19688 Scale Plan: Metropolitan Line M15/1 - Northwood Released 31-Mar-00 Hard copy only SSL

19689 Scale Plan: Metropolitan Line CW4/1 - Great Portland Street, Euston Square Released 31-Mar-00 Hard copy only SSL

19690 Scale Plan: Metropolitan Line HC2 - Goldhawk Road, Shepherds Bush, White City Released 31-Mar-00 Hard copy only SSL

19691 Scale Plan: Metropolitan Line M17 - West Harrow Released 31-Mar-00 Hard copy only SSL

19692 Scale Plan: Metropolitan Line U7 - Rayners Lane & South Harrow Released 31-Mar-00 Hard copy only SSL

19693 Scale Plan: Metropolitan Line WL1 - Watford Released 31-Mar-00 Hard copy only SSL

19694 Scale Plan: Metropolitan Line HC1 - Hammersmith Released 31-Mar-00 Hard copy only SSL

19695 Scale Plan: Metropolitan Line HC3 - Latimer Road, Ladbroke Grove, Westbourne Park Released 31-Mar-00 Hard copy only SSL

19696 Scale Plan: Metropolitan Line M7/1 - North of Amersham Released 31-Mar-00 Hard copy only SSL

19697 Scale Plan: Metropolitan Line M14/1 - Watford Junction Released 31-Mar-00 Hard copy only SSL

19698 Scale Plan: Metropolitan Line  - Chorley Wood, Chenies Released 31-Mar-00 Hard copy only SSL

19699 Scale Plan: Metropolitan Line U2 - Hillingdon Released 31-Mar-00 Hard copy only SSL

19700 Scale Plan: Metropolitan Line M15/2 - Northwood Hills Released 31-Mar-00 Hard copy only SSL

19701 Scale Plan: Metropolitan Line U6 - Rayner Lane, West Harrow Released 31-Mar-00 Hard copy only SSL

19702 Scale Plan: Metropolitan Line U1 - Uxbridge Released 31-Mar-00 Hard copy only SSL

19703 Scale Plan: Metropolitan Line M8 - Amersham, Chalfont Released 31-Mar-00 Hard copy only SSL

19704 Scale Plan: Metropolitan Line WL2 - Croxley Released 31-Mar-00 Hard copy only SSL

19705 Scale Plan: Metropolitan Line M10 - Between Chalfont & Chorley Wood Released 31-Mar-00 Hard copy only SSL

19706 Scale Plan: Metropolitan Line M9 - Chalfont & Latimer Released 31-Mar-00 Hard copy only SSL

19707 Scale Plan: Metropolitan Line U4 - Ruislip, Ruislip Manor Released 31-Mar-00 Hard copy only SSL

19708 Scale Plan: Metropolitan Line M24 - Swiss Cottage, Marlborough  Road Released 31-Mar-00 Hard copy only SSL

19709 Scale Plan: Metropolitan Line CW4/1 - Baker Street Released 31-Mar-00 Hard copy only SSL

19710 Scale Plan: Metropolitan Line M14/2 - Moor Park Released 31-Mar-00 Hard copy only SSL

19711 Scale Plan: Metropolitan Line M7/2 - Amersham, Released 31-Mar-00 Hard copy only SSL

19712 Scale Plan: Metopolitan Line CW6/7 - Farnborough, Barbican, Moorgate Released 31-Mar-00 Hard copy only SSL

19713 Scale Plan: Metropolitan Line M18 - Northwick Park, Preston Road Released 31-Mar-00 Hard copy only SSL

19714 Scale Plan: Metropolitan Line M16/2 - North Harrow Released 31-Mar-00 Hard copy only SSL

19715 Scale Plan: Metropolitan Line CW8 - Liverpool Street Released 31-Mar-00 Hard copy only SSL

19716 Scale Plan: ELL Line EL1 - Shoreditch, Whitechapel Released 31-Mar-00 Hard copy only SSL

19717 Scale Plan: ELL Line EL2 - Shadwell, Rotherhithe Released 31-Mar-00 Hard copy only SSL

19718 Scale Plan: ELL Line EL5 - New Cross Depot Released 31-Mar-00 Hard copy only SSL

19719 Scale Plan: Hammersmith & City & Circle Lines Line CW3 - Edgware Road Released 31-Mar-00 Hard copy only SSL

19729 Scale Plan : ELL Line EL3  - Canal Junction, New Cross & New Cross Gate Released 04-Apr-00 Hard copy only SSL

19730 Scale Plan: ELL Line EL3 - Canada Water, Surrey Quays Released 04-Apr-00 Hard copy only SSL

19731 Scale Plan : Metropolitan Line M25 - Baker Street, Lords Released 04-Apr-00 Hard copy only SSL

19732 Scale Plan: Metropolitan Line CH2 - Chesham Branch Released 04-Apr-00 Hard copy only SSL

20640 Wimbledon Track Plan - 5WD-P2 Released 14-Jun-00 This document is available in hard copy only. SSL

20641 Wimbledon Scale Plan - 6140-HS-105708 Released 14-Jun-00 This document is available in hard copy only. SSL

20642 Wimbledon Clapham Junction Prefix 'W' diagram - 5CM Released 14-Jun-00 This document is available in hard copy only. SSL

20643 Wimbledon Clapham Junction Track Plan- 5CM-P5 Released 14-Jun-00 This document is available in hard copy only. SSL

20644 Wimbledon Park Track Plan - 5WD-P3 Released 14-Jun-00 This document is available in hard copy only. SSL

20645 Wimbledon W Diagram Track Plan - 5WD Released 14-Jun-00 This document is available in hard copy only. SSL
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21588
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Neasden 
Depot - M2OD/J6D Released 30-Aug-00 Available in hard copy only SSL

21590
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - West 
Hampstead Swiss Cottage - J9/M23 Released 30-Aug-00 Available in hard copy only SSL

21593
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Kingsbury - 
SL3 Released 30-Aug-00 Available in hard copy only SSL

21598
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Kilburn - 
M22/J8 Released 30-Aug-00 Available in hard copy only SSL

21599
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Neasden - 
M20/J6 Released 30-Aug-00 Available in hard copy only SSL

21601
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Wembley - 
M19/J5 Released 30-Aug-00 Available in hard copy only SSL

23019 DDQ00392 Attachment D - Richmond Track Plan Released 09-Nov-00 Hard copy only SSL

23020 DDQ00392 Attachment C - Wimbledon Park Track Plan Released 09-Nov-00 Hard copy only SSL

23021 DDQ00392 Attachment B - Wimbledon: Clapham Junction Track Plan Released 09-Nov-00 Hard copy only SSL

23022 DDQ00392 Attachment A - Wimbledon Track Plan Released 09-Nov-00 Hard copy only SSL

23427
Infraco SSL - Diagram of Station Lighting Feeders Lift and Escalator Feeders and Fan and Pump Feeders for 
Traffic Controller Released 07-Dec-00 Hard copy only SSL
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15697 GAPS Trains: Piccadilly Line Signalling & Control Summary Released 21-Oct-99 For details of coloured sections, see hard copy in data room. JNP

15703 Property: Lease dated 15 April 1975 between Greater London Council (1)  and London Transport Executive (2) - final Released 28-Sep-99
All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans JNP

15727
Property: Easement or other agreement dated 16 March 1911 between the King's Most Excellent Majesty (1) George 
Granville Leveson Gower (2) and the London Electric Railway Company (3) - final Released 28-Sep-99

This document was prepared in 1911 and would be better viewed 
in hard copy. All large plans scanned in black and white but refer 
to the hard copy to view the original colour plans JNP

15736
Property: Easement or other agreement dated 2 May 1911 between the Mayor Alderman and Councillors of the 
Metropolitan Borough of St. Marylebone (1) and the Metropolitan Railway Company (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans JNP

15759
Property: Lease dated 27 October 1933 between Devonshire House Limited (1) and the London Passenger Transport 
Board (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15762
Property: Lease dated 6 April 1971 between Land Securities Investment Trust Limited (1), Winchester House Property 
Company Limited (2) and the London Transport Executive (3) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15767
Property: Lease dated 15 February 1988 between the London Residuary Body (1) and London Underground Limited (2) - 
final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15769
Property: Lease dated 27 July 1911 between the King's Most Excellent Majesty (1) George Granville Leveson Gower (2) 
and the London Electric Railway Company (3) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15771
Property: Lease dated 12 April 1984 between the British Petroleum Pension Trust Limited (1) and London Transport 
Executive (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15794
Property: Easement or other agreement dated 1 November 1963 between the Queen's Most Excellent Majesty (1), the 
Crown Estate Commissioners (2) and the London Transport Board (3)  - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15796
Property: Easement or other agreement dated 3 April 1928 between George Sidney Loader, Edith Mary Loader and Ethel 
Gertrude Loader (1) and the London Electric Railway Company (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans JNP

15800
Property: Easement of other agreement dated 3 January 1906 between the South Eastern Railway Company (1), the 
South Eastern and Chatham Railway Companies Managing Committee (2) and the Charing Cross E Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15803
Property: Easement or other agreement dated 21 April 1966 between the Queen's Most Excellent Majesty (1) the Crown 
Estate Commissioners (2) and the London Transport Board (3) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15808
Property: Licence dated 29 August 1907 between the South Eastern Railway Company and the South Eastern and 
Chatham Railway Companies Managing Committee (1) and the Charing Cross Euston and Hampstead R Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15818
Property: Lease dated 14 November 1988 between the Mayor and Burgesses of the London Borough of Islington (1) and 
Balfour Beatty Developments Ltd and Charlecote Estates Ltd (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15833
Property: Easement or other agreement dated 10 December 1914 between the King's Most Excellent Majesty (1), George 
Granville Leveson Gower Esq one of the Commissioners of Woods (2) and the London Elec Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15873
Property: Easement or other agreement dated 29 July 1925 between the London County Council (1) and the London 
Electric Railway Company (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15898 Property: Lease dated 7 August 1989 between the British Railways Board (1) and N. Idnani (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15900
Property: Lease dated 2 June 1967 between Shell International Petroleum Company Limited (1) and the London Transport 
Board (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15904 Property: Lease dated 15 January 1981 between the British Railways Board (1) and Manfred Klein (2) - final Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15923
Property: Licence dated 1 May 1869 between the Right Honourable Austin Henry Layard First Commissioner of Her 
Majesty's Works and Public Building (1) and the Metropolitan District Railway Company (2) Released 28-Sep-99 Refer to Hard Copy for A1 Drawings. JNP

15925
Property: Lease dated 19 November 1904 between the Receiver for the Metropolitan Police District (1) and the 
Metropolitan District Railway Company (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans JNP

15927
Property: Easement or other agreement dated 10 March 1965 between the Receiver for the Metropolitan Police District (1) 
and the London Transport Board (2) - final Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans JNP
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20392 Scale Plan: Piccadilly Line P14 - Southgate Released 03-May-00 Hard copy only JNP

20393 Scale Plan: Piccadilly Line P15 - Oakwood Released 03-May-00 Hard copy only JNP

20394 Scale Plan: Piccadilly Line P16 - Cockfosters Released 03-May-00 Hard copy only JNP

20395 Scale Plan: Piccadilly Line P18 - Hounslow West Released 03-May-00 Hard copy only JNP

20396 Scale Plan: Piccadilly Line P19 - Hatton Cross Released 03-May-00 Hard copy only JNP

20397 Scale Plan: Piccadilly Line P2 - Gloucester Road, South Kensington Released 03-May-00 Hard copy only JNP

20398 Scale Plan: Piccadilly Line P20 - Heathrow Terminals 1,2 & 3 Released 03-May-00 Hard copy only JNP

20399 Scale Plan: Piccadilly Line P21 - Wessex Road Released 03-May-00 Hard copy only JNP

20400 Scale Plan: Piccadilly Line P22 - Sanctuary Road Released 03-May-00 Hard copy only JNP

20401 Scale Plan: Piccadilly Line P23 - Heathrow Terminal 4 Released 03-May-00 Hard copy only JNP

20402 Scale Plan: Piccadilly Line P3 - Knightsbridge, Hyde Park Corner Released 03-May-00 Hard copy only JNP

20403 Scale Plan: Piccadilly Line P4 - Down Street (Disused), Green Park, Piccadilly Circus Released 03-May-00 Hard copy only JNP

20404 Scale Plan: Piccadilly Line P5 - Leicester Square, Covent Garden Released 03-May-00 Hard copy only JNP

20405 Scale Plan: Piccadilly Line P6 - Holborn, Aldwych, Russel Square Released 03-May-00 Hard copy only JNP

20406 Scale Plan: Piccadilly Line P7 - Kings Cross, York Road Released 03-May-00 Hard copy only JNP

20407 Scale Plan: Piccadilly Line P8 - Caledonian Road, Holloway Road, Arsenal Released 03-May-00 Hard copy only JNP

20408 Scale Plan: Piccadilly Line P9 - Finsbury Park, Manor House Released 03-May-00 Hard copy only JNP

21589 Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Stanmore - J1 Released 30-Aug-00 Available in hard copy only JNP

21590
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - West Hampstead Swiss 
Cottage - J9/M23 Released 30-Aug-00 Available in hard copy only JNP

21591 Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Queensbury - J2 Released 30-Aug-00 Available in hard copy only JNP

21592
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Green Park & Charing 
Cross - J13 Released 30-Aug-00 Available in hard copy only JNP

21594 Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Bond Street - J12 Released 30-Aug-00 Available in hard copy only JNP

21595
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Dolllis Hill Willesden Green - 
M21/J7 Released 30-Aug-00 Available in hard copy only JNP

21596 Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - St. John's Wood - J10 Released 30-Aug-00 Available in hard copy only JNP

21597 Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Baker Street - J11 Released 30-Aug-00 Available in hard copy only JNP

21600
Stanmore to Green Park Scale plans/ Single line plan for the Green Park to Stratford section - Green Park - 
202/E/75/00/211 Released 30-Aug-00 Available in hard copy only JNP

21968
Track diagrams of Piccadilly line, East end reversing facilities Cockfosters - Oakwood - Depot. Shows completed scheme, 
existing point numbering/labelling and phases. Copyright 15-Sep-00 Hard copy only JNP

35389 JNP - Morden Scale track plans Released 15-Apr-02
Already Issued to Bidders by Infraco (II) - Available in hard copy 
only JNP

35390 JNP - High Barnet Scale track plans Released 15-Apr-02
Already Issued to Bidders by Infraco (II) - Available in hard copy 
only JNP
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15931
Property: Lease expected to have been completed prior to the signing of the PPP Contract between the Corporate Officer 
of the House of Commons (1) and LUL (2) - draft Released 28-Sep-99

All large plans scanned in black and white but refer to the hard 
copy to view the original colour plans JNP

19590 TE00398 (ITT Circular 8) - scale plans of No 9 (Balham & Tooting Bec) Released 29-Mar-00 Hard copy only - Issued with ITT Circular 8 JNP

19620 TE00562 - ITT Circular 11 - Full Track data between South Harrow and Rayners Lane on the Piccadilly Line Released 30-Mar-00 Available in hard copy only JNP

20352 Scale Plan: Northern Line N25 - Camden Town, Mornington Crescent Released 03-May-00 Hard copy only JNP

20353 Scale Plan: Northern Line N1 - Euston (City), Kings Cross Released 03-May-00 Hard copy only JNP

20354 Scale Plan: Northern Line N10 - Tooting Broadway, Colliers Wood Released 03-May-00 Hard copy only JNP

20355 Scale Plan: Northern Line N11 - South Wimbledon Released 03-May-00 Hard copy only JNP

20356 Scale Plan: Northern Line N12 - Morden Released 03-May-00 Hard copy only JNP

20357 Scale Plan: Northern Line N2 - Angel Released 03-May-00 Hard copy only JNP

20358 Scale Plan: Northern Line N21 - Waterloo Released 03-May-00 Hard copy only JNP

20359 Scale Plan: Northern Line N22 - Leicester Square, Charing Cross Released 03-May-00 Hard copy only JNP

20360 Scale Plan: Northern Line N23 - Goodge Street, Tottenham Court Road, Leicester Square Released 03-May-00 Hard copy only JNP

20361 Scale Plan: Northern Line N24 - Euston Released 03-May-00 Hard copy only JNP

20362 Scale Plan: Northern Line N26 - Belsize Park, Chalk Falm Released 03-May-00 Hard copy only JNP

20363 Scale Plan: Northern Line N27 - Hampstead Released 03-May-00 Hard copy only JNP

20364 Scale Plan: Northern Line N28 - Golders Green Released 03-May-00 Hard copy only JNP

20365 Scale Plan: Northern Line N29 - Brent Released 03-May-00 Hard copy only JNP

20366 Scale Plan: Northern Line N30 - Hendon Released 03-May-00 Hard copy only JNP

20367 Scale Plan: Northern Line N3 - Old Street Released 03-May-00 Hard copy only JNP

20368 Scale Plan: Northern Line N31 - Colindale Released 03-May-00 Hard copy only JNP

20369 Scale Plan: Northern Line N32 - Burnt Oak Released 03-May-00 Hard copy only JNP

20370 Scale Plan: Northern Line N33 - Edgeware Released 03-May-00 Hard copy only JNP

20371 Scale Plan: Northern Line N4 - Moorgate, Bank Released 03-May-00 Hard copy only JNP

20372 Scale Plan: Northern Line N41 - Tufnell Park, Kentish Town Released 03-May-00 Hard copy only JNP

20373 Scale Plan: Northern Line N43 - Highgate (low level) Released 03-May-00 Hard copy only JNP

20374 Scale Plan: Northern Line N44 - East Finchley Released 03-May-00 Hard copy only JNP

20375 Scale Plan: Northern Line N42 - Archway (Highgate) Released 03-May-00 Hard copy only JNP

20376 Scale Plan: Northern Line N45 - Finchley Central Released 03-May-00 Hard copy only JNP

20377 Scale Plan: Northern Line N46 - West Finchley Released 03-May-00 Hard copy only JNP

20378 Scale Plan: Northern Line N47 - Woodside Park Released 03-May-00 Hard copy only JNP

20379 Scale Plan: Northern Line N48 - Totteridge Released 03-May-00 Hard copy only JNP

20380 Scale Plan: Northern Line N49 - High Barnet Released 03-May-00 Hard copy only JNP

20381 Scale Plan: Northern Line N5 - London Bridge, Borough, Elephant & Castle Released 03-May-00 Hard copy only JNP

20382 Scale Plan: Northern Line N51 - Mill Hill East Released 03-May-00 Hard copy only JNP

20383 Scale Plan: Northern Line N6 - Kennington Released 03-May-00 Hard copy only JNP

20384 Scale Plan: Northern Line N66 - Park Junction Released 03-May-00 Hard copy only JNP

20385 Scale Plan: Northern Line N7 - Oval, Stockwell, Clapham North Released 03-May-00 Hard copy only JNP

20386 Scale Plan: Northern Line N8 - Clapham Common, Clapham South Released 03-May-00 Hard copy only JNP

20387 Scale Plan: Piccadilly Line P1 - Earl's Court Released 03-May-00 Hard copy only JNP

20388 Scale Plan: Piccadilly Line P10 - Turnpike Lane Released 03-May-00 Hard copy only JNP

20389 Scale Plan: Piccadilly Line P11 - Wood Green Released 03-May-00 Hard copy only JNP

20390 Scale Plan: Piccadilly Line P12 - Arnos Grove, Bound Green Released 03-May-00 Hard copy only JNP

20391 Scale Plan: Piccadilly Line P13 - Arnos Grove, Southgate Released 03-May-00 Hard copy only JNP
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Part D - Non-Infraco Specific 



Schedule 1 - HARD COPIES - Part D - Non-Infraco Specific
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

3807 Pump and Drainage Renewal (PADS) Project Feasibility Update 1998 Waterloo Station - Bakerloo Line Released 07-Jul-99 This document contains colour A3 pages which can be found in hard copy All or Non Line

7061 LT Design Standards - Sign Manual (Issue 2) Released 10-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9601 LUL Passenger Services Directorate Management Information Brochure - Period 1 1996/97, ended 27th April, 1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9602 LUL Passenger Services Directorate Management Information Brochure - Period 2 1996/97, ended 25th May, 1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9606 LUL Passenger Services Directorate Management Information Brochure - Period 3 1996/97, ended 22 June 1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9607 LUL Passenger Services Directorate Management Information Brochure - Period 4 1996/97, ended 20 July, 1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9608 LUL Passenger Services Directorate Management Information Brochure - Period 5 1996/97, ended 17 August,1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9609 LUL Passenger Services Directorate Management Information Brochure - Period 6 1996/97, ended 14 September,1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9611 LUL Passenger Services Directorate Management Information Brochure - Period 8 1996/97, ended 9 November, 1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9612 LUL Passenger Services Directorate Management Information Brochure - Period 9 1996/97, ended 7 December, 1996 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9617 LUL Passenger Services Directorate Management Information Brochure - Period 12 1996/97, ended 1 March, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9621 LUL Passenger Services Directorate Management Information Brochure - Period 1 1997/98, ended 26 April, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9624 LUL Passenger Services Directorate Management Information Brochure - Period 2 1997/98, ended 27 May, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9627 LUL Passenger Services Directorate Management Information Brochure - Period 4 1997/98, ended 19 July, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9629 LUL Passenger Services Directorate  Management Information Brochure - Period 5 1997/98, ended 16 August, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9632 LUL Passenger Services Directorate Management Information Brochure - Period 6 1997/98, ended 13 September, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9633 LUL Passenger Services Directorate Management Information Brochure - Period 7 1997/98, ended 11 October, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9644 LUL Passenger Services Directorate Management Information Brochure - Period 8 1997/98, ended 8 November, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9646 LUL Passenger Services Directorate Management Information Brochure - Period 9 1997/98, ended 6 December, 1997 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9649 LUL Passenger Services Directorate Management Information Brochure - Period 10 1997/98, ended 3 January, 1998 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9652 LUL Passenger Services Directorate Management Information Brochure - Period 11 1997/98, ended 31 January, 1998 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9654 LUL Passenger Services Directorate Management Information Brochure - Period 12 1997/98, ended 28 February, 1998 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9655 LUL Passenger Services Directorate Management Information Brochure - Period 13 1997/98, ended 31 March, 1998 Released 31-Aug-99 This document contains colour pages which can be found in hard copy All or Non Line

9707 LUL Passenger Services Directorate  Management Information Brochure - Period 3 1998/99, ended 20 June, 1998 Released 01-Sep-99 This document contains colour pages which can be found in hard copy All or Non Line

9710 LUL Passenger Services Directorate Management Information Brochure - Period 5 1998/99, ended 15 August, 1998 Released 01-Sep-99 This document contains colour pages which can be found in hard copy All or Non Line

9713 LUL Passenger Services Directorate Management Information Brochure - Period 6 1998/99, ended 12 September, 1998 Released 01-Sep-99 This document contains colour pages which can be found in hard copy All or Non Line

9718 LUL Passenger Services Directorate Management Information Brochure - Period 8 1998/99, ended 7 November, 1998 Released 01-Sep-99 This document contains colour pages which can be found in hard copy All or Non Line



Schedule 1 - HARD COPIES - Part D - Non-Infraco Specific
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

9720 LUL Passenger Services Directorate Management Information Brochure - Period 9 1998/99, ended 5 December, 1998 Released 01-Sep-99 This document contains colour pages which can be found in hard copy All or Non Line

9724 LUL Passenger Services Directorate  Management Information Brochure - Period 10 1998/99, ended 2/1/99 Released 01-Sep-99 This document contains colour pages which can be found in hard copy All or Non Line

9726 LUL Passenger Services Directorate, Management Information Brochure - Period 11 1998/99, ended 30 January, 1999 Released 01-Sep-99 This document contains colour pages which can be found in hard copy All or Non Line

14830 Aquifer Sensitivity Map - Hydrogeological Study, LUL - Figure 2 Copyright 09-Sep-99 Hard copy only All or Non Line

14831 Geological Map - Hydrogeological Study, LUL - Figure 1 Copyright 09-Sep-99 Hard copy only All or Non Line

15121 Property: Lease dated 8 February 1933 between London Electric Railway Company (1) & Mrs I. J. Field (2) - (Divider 5) Released 14-Sep-99
All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15123
Property: Agreement dated 23/8/77 between the London Transport Executive, The Mayor, Alderman and Burgesses of 
the London Borough of Hammersmith and St. Martin's Property Investments Ltd - (Divider7) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15124
Property: Lease dated 9 January 1998 between London Regional Transport (1) Bredero Centre West Limited (2) and 
Bredero Property plc (3) (Divider 8) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15125 Property: Lease dated 15 April 1975 between Greater London Council (1) and London Transport Executive (2) (Divider 9) Released 14-Sep-99
All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15126
Property: Statement dated 6 August 1980 between British Railways Board (1) and London Transport Executive (2) 
(Divider 10) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15127
Property: Lease dated 23 February 1959 between the British Transport Commission (1) and Earl's Court Limited (2) 
(Divider 12) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15130
Property: Lease dated 9 December 1998 between London Underground Limited (1) and Point West London Limited (2) - 
(Divider 15) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15136
Property: Agreement dated 13 February 1911 between the Commissioners of His Majesty's Works and Public Buildings 
(1) and the Metropolitan District Railway Company (2) (Divider 21) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15137
Property: Leases dated 20 September 1872 between the Metropolitan District Railway Company (1) and the Right 
Honourable The Earl Cadogan (2) (Divider 22) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15142
Property: Lease dated 27 May 1966 between the London Transport Board (1) and the Property and Reversionary 
Investment Corporation Limited (2) (Divider 26) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15146
Property: Indenture dated 13 February 1866 between the Metropolitan Railway Company (1) and the Dean and Chapter of 
Westminster (2) (Divider 30) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15148
Property: Deed dated 10 April 1941 between the London County Council (1) and the London Passenger Transport Board 
(2) (Divider 32) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15154
Property: Indenture dated 16 March 1911 between The King's Most Excellent Majesty (1) George Granville Leveson 
Gower (2) and The London Electric Railway Company (3) (Divider 38) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15165
Property: Easement or other agreement dated 2 May 1911 between the Mayor Alderman and Councillors of the 
Metropolitan Borough of St. Marylebone (1) and the Metropolitan Railway Company (2) (Divider 54 Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15170
Property: Lease dated 3 November 1961 between the British Transport Commission (1) London Transport Executive (2) 
Oberon Property Company Limited (3) and A. Peachey & Company Limited (4) (Divider 60) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15176
Property: Agreement dated 10 June 1976 between British Railways Board (1) and London Transport Executive (2) 
(Divider 66) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15177
Property: Agreement dated 23 March 1891 between the Great Northern Railway Co. (1) and the Metropolitan Railway Co. 
(2) (Divider 67) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15182
Property: Lease dated 25 November 1977 between London Transport Executive (1) and The Mayor and Commonalty and 
Citizens of the City of London (2) (Divider 74) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15185
Property: Agreement dated 2 March 1977 between the London Transport Executive (1) and the British Railways Board (2) 
(Divider 78) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15186
Property: Lease dated 29 May 1987 between London Underground Limited (1) and Scottish Provident Managed Pensions 
Funds Limited (2) (Divider 79) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15188
Property: Lease dated 12 April 1984 between the British Petroleum Pension Trust Limited (1) and London Transport 
Executive (2) (Divider 81) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15191
Property: Lease dated 22 May 1987 between London Underground Limited (1) and Peer Properties Limited (2) (Divider 
86) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15196
Property: Lease dated 27 October 1933 between Devonshire House Limited (1) and the London Passenger Transport 
Board (2) (Divider 94) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line



Schedule 1 - HARD COPIES - Part D - Non-Infraco Specific
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

15197
Property: Lease dated 6 April 1971 between Land Securities Investment Trust Limited (1) Winchester House Property 
Company Limited (2) and the London Transport Executive (3)  (Divider 95) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15198
Property: Lease dated 5 September 1977 between London Transport Executive (1) Langham House (Developments) 
Limited (2) and Maybrook Properties Limited (3)  (Divider 99) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15207
Property: Deed of Grant dated 3 April 1928 between George Sidney Loader and Ethel Gertrude Loader (1) and the 
London Electric Railway Company (2) (Divider 108) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15211
Property: Agreement dated 3/01/06 between the South Eastern Railway Company the South Eastern and Chatham 
Railway Companies Managing Committee and the Charing Cross Euston and Hampstead (Divider 115) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15212
Property: Deed of Grant dated 21 April 1966 between The Queen's Most Excellent Majesty (1) The Crown Estate 
Commissioners (2) and the London Transport Board (3) (Divider 117) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15214
Property: Licence dated 29/08/07 between the South Eastern Railway Company & the South Eastern & Chatham Railway 
Companies Managing Committee & the Charing Cross Euston & Hampstead Rail (Divider 120) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15225
Property: Lease dated 3 December 1936 between London Passenger Transport Board (1) and Lydford Estates Limited 
(2) (Divider 139) Released 14-Sep-99

All large plans scanned in black and white but refer to the hard copy to view 
the original colour plans All or Non Line

15664 Quarterly Review - 1998/99 Quarter 4 Released 23-Sep-99 For details of coloured sections, see original hard copy in data room. All or Non Line

15668 Quarterly Review - Quarter 1 1998/99 Released 24-Sep-99 For details of coloured sections, see original hard copy in data room. All or Non Line

15670 Passenger Services Directorate Quarterly Review - 1997/98 Quarter 3 Released 24-Sep-99 For details of coloured sections, see original hard copy in data room. All or Non Line

15672 Passenger Services Directorate Quarterly Review - 2nd Quarter 1997/98 Released 24-Sep-99 For details of coloured sections, see original hard copy in data room. All or Non Line

15674 Passenger Services Directorate Quarterly Review - 1st Quarter 1997/98 Released 24-Sep-99 For details of coloured sections, see original hard copy in data room. All or Non Line

15676 Passenger Services Directorate Quarterly Review - 4th Quarter  1996/97 Released 24-Sep-99 For details of coloured sections, see original hard copy in data room. All or Non Line

23426
LUL Piccadilly & District Lines,South Harrow-Osterly&Putney Bridge-Bow Road&Earls Court-Cockfosters-Diagram of 
Station Lighting Feeders Lift, Escalator Feeders, Fan&Pump Feeders for Traffic Controller Released 07-Dec-00 Hard copy only All or Non Line

34863
PFI Contracts - Prestige Contract Documentation - Hard Copy made availabe to Metronet and Tube Line for restricted 
viewing from 5 October 2001 to the date of signing the SPA Sensitive 28-Mar-02

Hard Copy only made availabe to Metronet and Tube Line for restricted 
viewing from 5 October 2001 to the date of signing the SPA All or Non Line

34864
PFI Contracts - Power Contract Documentation - Hard Copy made availabe to Metronet and Tube Line for restricted 
viewing from 5 October 2001 to the date of signing the SPA Sensitive 28-Mar-02

Hard Copy only made availabe to Metronet and Tube Line for restricted 
viewing from 5 October 2001 to the date of signing the SPA All or Non Line

34865
PFI Contracts - Connect Contract Documentation - Hard Copy made availabe to Metronet and Tube Line for restricted 
viewing from 5 October 2001 to the date of signing the SPA Sensitive 28-Mar-02

Hard Copy only made availabe to Metronet and Tube Line for restricted 
viewing from 5 October 2001 to the date of signing the SPA All or Non Line
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SCHEDULE 2 
 

INTEGRITY PLUS TESTING SERVICE 

Integrity Plus Testing Service means the procedure to be carried out by the Agent 
outlined below: 

(a) the two (2) PCs shall be made ready for inspection at the Data 
Room. An up to date virus scanner provided by LUL shall be installed on 
each PC; 
 
(b) a consultant for the Agent (the Consultant) shall, using the installed 
virus checker, check each PC for virus infected files; 
 
(c) the Consultant shall take reasonable notes of the directory structure 
on each PC holding the Data Room Server and the general contents of each 
directory; 
 
(d) a selection of twenty five (25) documents (chosen at random) shall 
be viewed by opening such documents on Microsoft Windows Explorer 
software, in order to show that the documents can be accessed. The title, 
date and version details of each document shall be noted; 
 
(e) using Microsoft Access software, the same twenty five (25) 
documents will be located and verified as being accessible; 
 
(f) the process in (d) and (e) shall be repeated accessing the same 
twenty five (25) documents for the second PC;  
 
(h) The Back-up Tapes from each of the PCs and CD Rom Documents 
shall be tested as follows: 
 

(i) Each media item is virus checked where appropriate. 
The anti-virus software used is listed in the report. 

 
(ii) Appropriate checks are made to ensure that each 

media item can be read without error. 
 
(iii) If the data has been encrypted or password protected 

in any way then checks are made to ensure that the 
data can be accessed using the decryption key or 
password provided. 

 
(iv) Appropriate checks are made to see if compression 

has been used, in which case tests are undertaken to 
ensure that the data can be decompressed. The 
compression utility used is listed in the report. 
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(i) a check shall be carried out to ensure that the restored directory 
structure of the Back-up Tapes matches the structure from the PCs; 
 
(j) the same documents shall be checked via Microsoft Explorer 
software and Microsoft Access software; 
  
(k) an inventory shall be made of the other items to be deposited 
including the  Hard Copies; 
 
(l) the Consultant shall test that the CD writer installed in each PC by 
selecting a document held on the PC at random and copying it to a CD 
using the CD writer. The Consultant shall then verify that the document has 
been properly copied and is accessible from the CD; 
 
(m) if any of the tests set out above cannot be successfully completed or 
otherwise reveal a problem with the Data Room Masters, then the parties 
(including the Consultant) shall agree an appropriate course of action to 
ensure that the failed tests can be successfully completed or any problems 
are corrected; 
 
(n) upon successful completion of the tests set out in (a) to (m) above,  
the PCs, the Back-up Tapes, the Hard Copies, and the CD Rom Documents 
shall be packaged up for delivery to the Agent; 
 
(o) representatives of each of LUL, BCV, JNP and SSL shall be entitled 
to attend the Integrity Plus Testing set out in (a) to (m) above; and 
 
(p) upon receipt of the Data Room Masters, the Agent shall conduct repeat 
tests on each PC by checking that the twenty five (25) documents selected 
under (d) can be successfully retrieved and that one of these documents 
(selected by the Agent) can also be successfully retrieved from each of the 
Back-up Tapes.    
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SCHEDULE 3 
 

FEES PAYABLE TO THE AGENT 

1. Initial Fee means a one off payment of £900. 

2. Integrity Plus Fee means a one-off payment of £5,990 plus reasonable and 
proper expenses of the Agent in undertaking the Integrity Plus Testing Service (as set 
out in Schedule 2) on the initial Data Room Master deposits. 

3. Storage Fee means an annual fee of £1,500 to cover storage of both sets of 
Data Room Masters deposited, including twenty (20) boxes of documentation.  

4. Annual Fee means an annual fee of £440 per Infraco payable by LUL. The fee 
shall include: 

(a) Access Rights on two (2) occasions in that year, each of up to two (2) hours in 
duration, in relation to each Infraco and LUL.  

(b) the Agent maintaining a log of (i) requested documents and their recipients (ii) 
any photocopying of the documents forming the Data Room, and (iii) details 
of a party using its Access Rights. 

5. Fees shall be chargeable for additional access as follows: 

(a) a fee of £125 per access to the Data Room Masters (of up to two (2) hours in 
duration) as incurred by any of LUL, BCV, SSL or JNP from time to time for 
Access Rights in excess of those paid for in paragraph 4(a) above. In the case 
of access made by BCV, SSL and JNP, such fees shall be payable by LUL for 
the first two (2) Access Rights exercised by the accessing party in excess of 
those referred to in paragraph 4(a) in the relevant year. The fees for further 
Access Rights in such year shall be the responsibility of the accessing party. 

(b) a fee of £60 per hour for any additional time in relation to any access to the 
Data Room Masters (whether under paragraph 4(a) or 5(a)). Such fees shall be 
the responsibility of the party that incurs the additional time in relation to any 
access. 

6. The time spent by the Agent in removing and replacing the Data Room 
Masters from storage to comply with the Access Rights and Copy Rights shall not be 
included as time under access to the Data Room Masters. For the avoidance of doubt, 
this includes the time spent by the Agent assembling and disassembling the PC’s. 

7. The fee payable to the Agent for making copies of the Data Room Masters 
shall be calculated on the following basis: 

(a) the fee chargeable for the reasonable time spent by the Agent in making the 
copies in accordance with paragraph 8; and 

(b)  the reasonable cost of paper and CD’s used in making the requested copies. 



CR/WB/PPP/6 -21/01/03 

8. Where any of LUL, BCV, SSL or JNP use its Copy Rights but do not attend 
the Agent’s premises to inspect the Data Room Masters, this shall be treated in the 
same way as an Access Right and shall be charged accordingly (and, subject to 
paragraph 6, the fee chargeable shall be based on the reasonable time taken by the 
Agent to make the copies requested). 

9. Requests to copy the Data Room Masters made at the time of an inspection by 
a party at the Agent’s premises shall not be regarded as a separate access.  However, 
when calculating the total time spent under access the reasonable time incurred by the 
Agent in making the copies requested shall be taken into account together with the 
time spent by the relevant party in inspecting the Data Room Masters. 

ALL FEES ARE SUBJECT TO VAT 

The Agent may revise its Fees from time to time on giving forty-five (45) days 
written notice to LUL. For the avoidance of doubt, an increase in any Fees shall 
not be applied retrospectively to Fees which have already become payable. 



CR/WB/PPP/6 -21/01/03 

SCHEDULE 4 
 

RESTRICTED DOCUMENTS 

Part A - BCV 



RESTRICTED - BCV
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

2657 Gas Monitoring Report Bank station subway Sensitive 14-Jun-99 This documents is sensitive and available to view only. BCV

16184 10.160 - Desk Studies Central, Waterloo & City - White City Depot Part 2 of 2 Copyright 11-Oct-99 -1 BCV

16320 Agreement as to Construction and Use of Sidings at West Ruislip [BRB and LUL] – 20/07/92 Copyright 13-Oct-99 -1 BCV

16321 Power Supply Agreement [LUL and Railtrack Plc.] – 1994 Copyright 13-Oct-99 BCV

16329 Track Agreement (Un-Related) With Railtrack for LUL District Line Services Copyright 13-Oct-99 BCV

16343
Track Agreements(Non Regulated) Side Letters in respect of (Passenger Services) Gunnesbury & 
Richmond (District Line) Copyright 14-Oct-99 BCV

16344
Track Agreement (Un-Regulated) With Railtrack For LUL Bakerloo Line Services Queens Park/Harrow & 
Wealstone Copyright 14-Oct-99 BCV

16345 Track Agreement (Passenger Services) Kilburn High Road - Harrow and Wealdstone (Bakerloo Line) Copyright 14-Oct-99 -1 BCV

16347 Track Agreement (Non-Regulated) District line,  East Putney - Wimbledon Copyright 14-Oct-99 BCV

18618 TE00362 - London Underground Station Design Audit Booklet Walthamstow Central Copyright 07-Jan-00 -1 BCV

18712 TE00362 - London Underground Station Design Audit - Oxford Circus Copyright 14-Jan-00 -1 BCV

18713 TE00362 - London Underground Station Design Audit - Highbury & Islington Copyright 14-Jan-00 -1 BCV

18734 TE00362 - London Underground Station Design Audit - Bond Street Copyright 18-Jan-00 -1 BCV

18735 TE00362 - London Underground Station Design Audit - Chancery Lane Copyright 18-Jan-00 -1 BCV

18736 TE00362 - London Underground Station Design Audit - Holborn Copyright 18-Jan-00 -1 BCV

18804 Railway Systems - Report on Platform Inverts - Bakerloo Line Volume 1 Sensitive 24-Jan-00 This documents is sensitive and available to view only. BCV

18806 Railway Systems - Report on Platform Inverts - Victoria Line Volume 2 Sensitive 24-Jan-00 This documents is sensitive and available to view only. BCV

18807 Railway Systems - Report on Platform Inverts - Bakerloo Line Volume 2 Sensitive 24-Jan-00 This documents is sensitive and available to view only. BCV

18809 Railway Systems - Report on Platform Inverts - Victoria Line Volume 1 Sensitive 24-Jan-00 This documents is sensitive and available to view only. BCV

19158 TE00362 - London Underground Station Design Audit - Vauxhall Copyright 02-Feb-00 -1 BCV

19160 TE00362 - London Underground Station Design Audit - Maida Vale Copyright 02-Feb-00 -1 BCV

19161 TE00362 - London Underground Station Design Audit - Regents Park Copyright 03-Feb-00 -1 BCV

19162 TE00362 - London Underground Station Design Audit - Buckhurst Hill Copyright 03-Feb-00 -1 BCV

20686 Contract 50177D (solicitor ID 705) Repair / Overhaul / Supply of Central Line Trainborne Equipment Copyright 21-Jun-00 BCV

21111
Contract NSC20014 (Solicitor ID 754) Fully Comprehensive Maintenance Contract for CCTV, PA & 
Associated Communications Systems on London Underground Copyright 19-Jul-00 BCV

21762 Due Diligence DDQ0014 -  Westinghouse Signals July 1999 Commercial Agreement(LC 18) Copyright 11-Sep-00 BCV

22003 WS Atkins Safety and Reliability Survey: Ventilation Assessment of the Central Line; 1996 Copyright 20-Sep-00 BCV

22010 WS Atkins Safety ad Reliability Survey: Ventilation Quantified Risk Assessment of the Central Line; 1996 Copyright 20-Sep-00 BCV

29143
Contract GH10164L (ID 965) Framework agreement for supply of escalator steptreads and combplates 
(BCV) {this contract supersedes contract GH10113L (21371)} Copyright 09-Jul-01 BCV

29279
BCV Contract - BBL 00003 (ID 989) Cleaning Services Contract for Central Line Rolling Stock, Depot, 
Track, Site and Accommodation Facilities Copyright 27-Jul-01 BCV

29786 BCL 3111: (ID 994) Provision of track cleaning service to Infraco BCV Limited Copyright 13-Aug-01 BCV



RESTRICTED - BCV
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

29875
BCV Contract - BAI 00054E (ID 1001): Removal of machinery and sundry works at Notting Hill Gate 
Station (Vol 1 and Vol 2) Copyright 21-Aug-01 BCV

30310 BCV Contract GH 10175L (ID 1003) Supply of escalator wheels Copyright 03-Sep-01 BCV
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Part B - SSL 



RESTRICTED - SSL
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

2711 Aerial & Level Survey, Amersham to Harrow-on-the-Hill, Photo Mosaics PM 01 to PM25 Copyright 16-Jun-99 -1 SSL

2774 CCTV at Rickmansworth & Chorleywood - for BR D.O.O Copyright 17-Jun-99 -1 SSL

3167 Aerial and Level Survey, Amersham to Harrow-on-the-Hill (Photo Mosaics PM26 - PM38) Copyright 28-Jun-99 -1 SSL

3172 Aerial and Level Survey, Amersham to Harrow-on-the-Hill (Photo Mosaics PM39 - PM46) Copyright 28-Jun-99 -1 SSL

3184 Aerial & Level Survey Chesham Branch (Photo Mosaics 55 - 65) Copyright 28-Jun-99 -1 SSL

3186 Aerial & Level Survey, Amersham to Harrow-on-the-Hill (Photo Mosaics 01 -07) Copyright 28-Jun-99 -1 SSL

3188 Aerial & Level Survey, Watford Branch (Photo Mosaics 66 - 72) Copyright 28-Jun-99 -1 SSL

3191 Aerial & Level Survey Hammersmith to Paddington (Photo Mosaics 73 - 85) Copyright 28-Jun-99 -1 SSL

3223 Aerial & Level Survey, Amersham to Harrow-on-the-Hill (Photo Mosaics 08 - 16) Copyright 29-Jun-99 SSL

3226 Aerial & Level Survey, Amersham to Harrow-on-the-Hill (Photo Mosaics 17-25) Copyright 29-Jun-99 SSL

3229 Aerial and Level Survey, Amersham to Harrow-on-the-Hill (Photo Mosaics 47 -54) Copyright 29-Jun-99 SSL

3232 Aerial & Level Survey, Amersham to Harrow-on-the-Hill (Photo Mosaics 32 - 38) Copyright 29-Jun-99 -1 SSL

4486 Data Source Description Form - GVA Grimley REAL Products, MAP Premises Asset Database Copyright 14-Jul-99 -1 SSL

4487 Work Items Report From Copyright 14-Jul-99 -1 SSL

16318
Draft contracts for the provision of Operation and Maintenance services in respect of the signalling system for 
the Putney to Wimbledon line, annexed to a side-letter dated 31/03/94 [Railtrack Plc and Copyright 13-Oct-99 SSL

16321 Power Supply Agreement [LUL and Railtrack Plc.] – 1994 Copyright 13-Oct-99 SSL

16329 Track Agreement (Un-Related) With Railtrack for LUL District Line Services Copyright 13-Oct-99 SSL

16343
Track Agreements(Non Regulated) Side Letters in respect of (Passenger Services) Gunnesbury & Richmond 
(District Line) Copyright 14-Oct-99 SSL

16344
Track Agreement (Un-Regulated) With Railtrack For LUL Bakerloo Line Services Queens Park/Harrow & 
Wealstone Copyright 14-Oct-99 SSL

16345 Track Agreement (Passenger Services) Kilburn High Road - Harrow and Wealdstone (Bakerloo Line) Copyright 14-Oct-99 -1 SSL

16347 Track Agreement (Non-Regulated) District line,  East Putney - Wimbledon Copyright 14-Oct-99 SSL

16449 Contract 00097CJ - Contract for Cleaning of Station Premises - Volume 3. Copyright 19-Oct-99 SSL

18563
Schedule of Proposed Major Enhancements/ LUL Commercial Exploitation Projects (refer Property Code - The 
Estate Plan)- Infraco 1 Sub Surface Sensitive 04-Jan-00 SSL

18802 Railway Systems - Report on Platform Inverts - Met. & Circle & East London Lines Sensitive 24-Jan-00
This documents is sensitive and available to view 
only. SSL

18803 Railway Systems - Report on Platform Inverts - District, Hammersmith & City Lines Sensitive 24-Jan-00
This documents is sensitive and available to view 
only. SSL

20339 London Underground Limited; Invitation to Tender - Infraco SSL Sensitive 03-May-00 SSL

20624 TE00966 - Contract LU2918 (Solicitor ID 417) Station Roof Refurbishment (Part 1 of 3) Copyright 09-Jun-00 SSL

20625 TE00966 - Contract LU2918 (Solicitor ID 417) Station Roof Refurbishment (Part 2 of 3) Copyright 09-Jun-00 SSL

20626 TE00966 - Contract LU2918 (Solicitor ID 417) Station Roof Refurbishment (Part 3 of 3) Copyright 09-Jun-00 SSL

20627 TE00966 - Contract LU 2879 (Solicitor ID 322) - Volume 1 of 2 - Embankment and Platform Wall Stabilisation Copyright 09-Jun-00 SSL

20628 TE00966 - Contract LU 2879 (Solicitor ID 322) - Volume 2 of 2 - Embankment and Platform Wall Stabilisation Copyright 09-Jun-00 SSL

20633 TE00966 - Contract LU 2324 (Solicitor ID 269) Earth Structures Project - Stabilisation works - East London Line Copyright 12-Jun-00 SSL

20634
TE00966 - Contract LU 2549 (Solicitor ID 152) - Volume 1 of 2 - East London Line - Ground Treatment - Thames 
Tunnel Copyright 12-Jun-00 SSL



RESTRICTED - SSL
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

20635
TE00966 - Contract LU 2549 (Solicitor ID 152) - Volume 2 of 2 and Section 3 - East London Line - Ground 
Treatment - Thames Tunnel Copyright 12-Jun-00 SSL

20636 TE00966 - Contract LU 2318 (Solicitor ID 164) Earth Structure Project - Metropolitan Line Copyright 12-Jun-00 SSL

20716 TE00966 - Contract LU 1865 (Solicitor ID 385) Wimbledon - Putney Bridge - Phase 11 Copyright 27-Jun-00 SSL

20793
TE00966 - Vol 1 of 3 - Contract LU1797 (Solicitor ID 210) Flood Mitigation Project - East London Line - Thames 
Tunnel - Internal Strengthening and Refurbishment Copyright 05-Jul-00 SSL

20794
TE00966 - Vol 2 of 3 - Contract LU1797 (Solicitor ID 210) Flood Mitigation Project - East London Line - Thames 
Tunnel - Internal Strengthening and Refurbishment Copyright 05-Jul-00 SSL

20795
TE00966 - Vol 3 of 3 - Contract LU1797 (Solicitor ID 210) Flood Mitigation Project - East London Line - Thames 
Tunnel - Internal Strengthening and Refurbishment Copyright 05-Jul-00 SSL

21196 East London Line Extensions - Shadow Strategic Rail Authority (SSRA) Report Copyright 28-Jul-00 SSL

23657
Lease dated 8 April 1974 between the London Transport Executive (1) and the Prudential Assurance Company 
Limited. Sensitive 04-Jan-01 SSL

23679 Infraco SSL - Safety review of depot 630v dc overhead supplies Copyright 11-Jan-01 SSL

29137 Contract S 24477 (ID 957) Site Control Scheme for 2000/2001 (SSL) Copyright 09-Jul-01 SSL

29151 Contract TT 384 (ID 967) Provision of Agency services for 'C' Stock modifications (SSL) Copyright 11-Jul-01 SSL

29152 Contract LU 3100A (ID 966)  Embankment Stabilisation at 1 Site on the Metropolitan Line (SSL) Copyright 11-Jul-01 SSL

29153 Contract SMS 01128 (ID 964): Provision of cleaning services on Infraco SSL Stations Copyright 11-Jul-01 SSL

29179 10122 M (ID 972): Supply of 'Just in time' fasteners Copyright 17-Jul-01 SSL

29181 10149 M (ID 974) supply of bearings Copyright 17-Jul-01 SSL

29182 10132 M (ID 975) supply of 28" wheels Copyright 17-Jul-01 SSL

29255 Call Off from NSI 40004 (Order 2026) ID 979 Ladbroke Grove - new retaining wall Copyright 24-Jul-01 SSL

29256 Call Off from NSI 40004 (Order no.. 2039) ID 980 various locations unplanned maintenance works Copyright 24-Jul-01 SSL

29257 Call Off from NSI 40004 (order no. 2035) ID 981 Grouting and brickwork repairs various locations Copyright 24-Jul-01 SSL

29258 Call off from NSI 40004  (order no. 2040) ID 982 Grouting & brickwork repairs various locations Copyright 24-Jul-01 SSL

29259 Call Off from NSI 40004 (Order no. 2005) ID 976 - Provision of handyman for minor works Neasen Depot Copyright 24-Jul-01 SSL

29260 Call Off from NSI 40004 (Order no. 2041) ID 983 Richmansworth Station - Ambience works Copyright 24-Jul-01 SSL

29261 Call Off from NSI 40004 (order no. 2054)ID 984 Factories Act washdown  Hammersmith Depot Copyright 24-Jul-01 SSL

29262 Call Off from NSI 40004 (Order No. 2014) ID 986 - small works to bridges and structures Copyright 24-Jul-01 SSL

29263 Call Off from NSI 40004 (Order no. 2016) ID 985 Small works to tunnels Copyright 24-Jul-01 SSL

29283 SSL Contract - LUS 3547 (ID 930): Contract for District Line help points Copyright 27-Jul-01 SSL
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DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

3257 Railtrack Boundary Agreements 1/2 Copyright 29-Jun-99 JNP

3260 Railtrack Boundary Agreements 2/2 Copyright 29-Jun-99 JNP

16322 Parliamentary Agreement [LRT and LUL and BRB] – 30/11/93 (JLE) Copyright 13-Oct-99 JNP

16449 Contract 00097CJ - Contract for Cleaning of Station Premises - Volume 3. Copyright 19-Oct-99 JNP

18406 1995 Tube Stock Auditing Standards Sensitive 16-Dec-99
This documents is sensitive and available to view 
only. JNP

18569
Schedule of Proposed Major Enhancements/ LUL Commercial Exploitation Projects (refer Property Code - The Estate 
Plan)- Infraco 3 JNP Sensitive 04-Jan-00 JNP

18733 TE00362 - London Underground Station Design Audit - St Johns Wood Copyright 18-Jan-00 -1 JNP

18734 TE00362 - London Underground Station Design Audit - Bond Street Copyright 18-Jan-00 -1 JNP

18800 Railway Systems - Report on Platform Inverts - Piccadilly Line Volume 2 Sensitive 24-Jan-00
This documents is sensitive and available to view 
only. JNP

18801 Railway Systems - Report on Platform Inverts - Piccadilly Line Volume 3 Sensitive 24-Jan-00
This documents is sensitive and available to view 
only. JNP

18805 Railway Systems - Report on Platform Inverts - Piccadilly Line Volume 1 Sensitive 24-Jan-00
This documents is sensitive and available to view 
only. JNP

18808 Railway Systems - Report on Platform Inverts - Jubilee Line Sensitive 24-Jan-00
This documents is sensitive and available to view 
only. JNP

18811 TE00362 - London Underground Station Design Audit - Osterley Copyright 26-Jan-00 -1 JNP

18812 TE00362 - London Underground Station Design Audit - Woodside Park Copyright 26-Jan-00 -1 JNP

18813 TE00362 - London Underground Station Design Audit - Dollis Hill Copyright 26-Jan-00 -1 JNP

18814 TE00362 - London Underground Station Design Audit - Tufnell Park Copyright 26-Jan-00 -1 JNP

18815 TE00362 - London Underground Station Design Audit - Kennington Copyright 26-Jan-00 -1 JNP

18918
Agreement dated 7 April 1995 between London Underground Limited (1) and GEC Alsthom Service Provision Limited 
(2) {LINKED to Dataroom IDS 18530, 18537, 31946} Sensitive 27-Jan-00

This agreement is contained within Document IDs 
18530 and 18537.  Available to view only. JNP

19163 TE00362 - London Underground Station Design Audit - Acton Town Copyright 03-Feb-00 -1 JNP

20676 Contract J50149D (Solicitor ID 735) Framework Agreement for the Supply of Axle Bearings for Piccadilly Line 1973TS Copyright 16-Jun-00 JNP

20687 Contract 00107CJ (solicitor ID 692) Maintenance of High Level Access Equipment Copyright 21-Jun-00 JNP

20768 Contract NL435 (solicitor ID 719)  Highgate Escalator Replacement - Fire Protection / Detection System Copyright 05-Jul-00 JNP

21968
Track diagrams of Piccadilly line, East end reversing facilities Cockfosters - Oakwood - Depot. Shows completed 
scheme, existing point numbering/labelling and phases. Copyright 15-Sep-00 Hard copy only JNP

22025 DDQ0064 - Camden Town station - Pre-application planning report Ref. A11 29 August. Sensitive 21-Sep-00 Available to view only JNP

22328
DDQ0126 - SA89 Jubilee Line Extension Signalling Principles Specification including Fixed Block Contingency 
(SA89/D/SIG/PRI/043) Copyright 03-Oct-00 JNP

22332 DDQ0126 - Signalling System Description Manual (MSA89-2 Volume 2) Copyright 04-Oct-00 JNP

22342 DDQ0126 - JLE Signals Time Information - Control tables and Star Notes for Green Park to Stratford Part 1 of 2. Copyright 04-Oct-00 JNP

22343 DDQ0126 - JLE Signals Time Information - Control tables and Star Notes for Green Park to Stratford Part2 of 2. Copyright 04-Oct-00 JNP

22468 JLE C213 Signal Control System Software Design Document (8BJ 00023 0127 DSZZA) Copyright 11-Oct-00 JNP

22469 JLE Signal Control System Hardware Design Specification (3CU 10018 0003 DSZZA) Copyright 11-Oct-00 JNP



RESTRICTED - JNP
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

22470 JLE Signal Control System / JLE Signalling System Interface Design Specification (8BJ 00023 0045 DSZZA) Copyright 11-Oct-00 JNP

22471 JLE Signals Time Information - Auto Routing Tables as supplied to Alcatel (C213) as at 17 Aug 2000 Copyright 11-Oct-00 JNP

23774
Latest Design Drawings(as at January 2001) for Wembley Park refurbishment Project  - Addition to that already 
included to this project Copyright 29-Jan-01 JNP

23904
Latest programme (as at February 2001) for Wembley Park refurbishment Project - addition to that already included 
for this project. Copyright 18-Jan-01 JNP

29135 Contract JIC 1164 (ID 954) Installation of DC Traction Feeder Cable (JNP) Copyright 09-Jul-01 JNP

29136 Contract J24625 (ID 956) Site Control Scheme 2000/2001 (JNP) Copyright 09-Jul-01 JNP

29254 NL 669 (ID 987) Maintenance of touchscreen telephone equipment at Coburg Street Copyright 24-Jul-01 JNP

29282 LU 2603 (ID 158): North Greenwich Interchange New Access Road at North Greenwich Peninsula Copyright 27-Jul-01 JNP

29787
J 23057 (ID 992) Variation to Framework Agreements LU 3260.  Variation is for Wembley Park Station 
Reconstruction Phase 3: Stages D, E and F Copyright 13-Aug-01 JNP

29788
J 15286 (ID 988) Variation to Framework Agreement LU 2686 (Dataroom ID 19009).  Variation is for Consultancy 
support to the Management systems/ Performance Manager Copyright 13-Aug-01 JNP

29789 LU 3020/WPGI (ID 995) Replacement of Escalator No. 5 Copyright 13-Aug-01 JNP

29873
JNP Contract - LU 2635 (ID 1000) Tender Document for structural steelwork to interchange building at North 
Greenwich Peninsula Copyright 21-Aug-01 JNP

29874
JNP Contract - LU 3314 (940) Tender Document for additional work for NMEC at North Greenwich Transport 
Interchange Copyright 21-Aug-01 JNP

30309 JNP Contract JIC 1171 (ID 951) Fire Protection works at Tottenham Court Road Station - Escalator No. 4.  Vol 1&2 Copyright 03-Sep-01 JNP

30312
JNP Contract JLU 3020/WPGR (ID 1004) Refurbishment of Escalators No.5 and 6 and repairs to Escalators No. 1 to 
4 inclusive at Heathrow Terminal 1,2,3 Copyright 03-Sep-01 JNP

30457 JNP Contract LU 3020/WPGB (ID 231) Escalator Work Package B Copyright 13-Sep-01 JNP

30458 JNP Contract LU 3020/WPGD (ID 235): Escalator Work Package D Copyright 13-Sep-01 JNP

30459 JNP Contract LU 3020/WPGC (ID 233) Escalator Work Package C Copyright 13-Sep-01 JNP

30462 JNP Contract J 55501 (ID 1008) Supply of Safety Critical Resources to Infraco JNP Copyright 13-Sep-01 JNP

30463 JNP Contract - Variation J 24231 (ID 1011) Supply of agency personnel to Infraco JNP Ltd. - Safety Services Copyright 13-Sep-01 JNP

30464 JNP Contract J 55273 ( ID 1010) Contract for the provision of consultancy services - civil engineering services Copyright 13-Sep-01 JNP

30465 JNP Variation J 55486 (ID 1009) for the provision of a Geotechnical Engineer - civil engineering services Copyright 13-Sep-01 JNP

31946
Drawings related to Document ID 18918 & 18537 - Agreement dated 7 April 1995 between London Underground 
Limited (1) and GEC Alsthom Service Provision Limited (2) Sensitive 17-Oct-01 JNP
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2214 Track to train CCTV system - system training manual trackside equipment Copyright 28-May-99 -1 All or Non Line

9604 London Regional Transport Act 1984 (Chapter 32) Copyright 31-Aug-99 All or Non Line

9605 London Regional Transport Act 1996 (Chapter 21) Copyright 31-Aug-99 All or Non Line

10069 GAPS Stations: Potential Implications of LFCDA Withdrawing Exemptions Copyright 02-Sep-99 -1 All or Non Line

10091 GAPS Stations: Lift and Escalator Key Concerns Copyright 02-Sep-99 -1 All or Non Line

10092 GAPS Stations: Lift and Escalator Key Concerns Copyright 02-Sep-99 -1 All or Non Line

10094 GAPS Stations: L&E Assets That Do Not Comply With Standards/Legislation Copyright 02-Sep-99 -1 All or Non Line

10110 GAPS Stations: Station Premises Assets That Do Not Comply With Standards Copyright 02-Sep-99 -1 All or Non Line

10112 GAPS Stations: Identification of Hazardous Materials in Station Premises Copyright 02-Sep-99 -1 All or Non Line

10797 A Diagrammatic History of The London Underground Copyright 07-Sep-99 -1 All or Non Line

14830 Aquifer Sensitivity Map - Hydrogeological Study, LUL - Figure 2 Copyright 09-Sep-99 Hard copy only All or Non Line

14831 Geological Map - Hydrogeological Study, LUL - Figure 1 Copyright 09-Sep-99 Hard copy only All or Non Line

15054 Statement by Deputy Prime Minister on Railtrack proposal - 15th June 1999 Copyright 13-Sep-99 -1 All or Non Line

15055 A New Deal for Transport: Better Deal for Everyone (White Paper) Copyright 13-Sep-99 -1 All or Non Line

16291 Engineering and Maintenance Agreement with Railtrack Copyright 13-Oct-99 All or Non Line

16312 Exchange of Staff Travel Facilities Agreement [BRB and LRT] – 30/03/94 Copyright 13-Oct-99 -1 All or Non Line

16317
Grant of use relating to certain telecommunications cabling [BR Telecommunications Ltd and LUL] – 
31/03/94 Copyright 13-Oct-99 -1 All or Non Line

16319
Agreement as to the General Principles for Engineering Responsibilities Towards Infrastructure Assets at 
sites served by both LUL and BR [BRB and LUL] – 15/03/93 Copyright 13-Oct-99 All or Non Line

16330 Agreement Management Manual Copyright 13-Oct-99 All or Non Line

16541 TfL Tax Clauses in GLA Bill and relevant Hansard Extract when clauses debated in House of Lords Copyright 29-Oct-99 -1 All or Non Line

16588 Greater London Authority (GLA) Bill Copyright 01-Nov-99 -1 All or Non Line

18284 Greater London Authority (GLA)  Act 1999 Chapter 29 Copyright 25-Nov-99 -1 All or Non Line

18810 LU Property Partnership Prequalification Document Sensitive 25-Jan-00
This documents is sensitive and available to view 
only. All or Non Line

18831 Details of Safety Prosecutions in the Last Five Years Sensitive 26-Jan-00
This documents is sensitive and available to view 
only. All or Non Line

19157 TE00362 - London Underground Station Design Audit - Caledonian Road Copyright 02-Feb-00 -1 All or Non Line

19195
London Government, The Greater London Authority Act 1999 (Commencement No. 3 and Transitional 
Finance Provisions) Order 1999 Copyright 07-Feb-00 All or Non Line

20558 LUL E218 QRA of Train Arrestors (Halcrow Report) Copyright 26-May-00 All or Non Line

20673 Contract LU3299/FR (Solicitor ID 696) Framework Agreement for Minor Electrical Works Copyright 16-Jun-00 All or Non Line

20674 Contract LU 3298/FR (Solicitor ID 695) Framework Agreement for Minor Electrical Works Copyright 16-Jun-00 All or Non Line

20675 Contract LU 3093/FR (Solicitor ID 694) Framework Agreement for Minor Electical Works Copyright 16-Jun-00 All or Non Line

20898 Draft Statutory Instruments - Railtrack Thameslink 2000 (Consolidated) Order 2000 Copyright 12-Jul-00 All or Non Line

20899 Railtrack Thames Link 2000 Variation - Envrionmental Statement Part 1 of 2 Copyright 12-Jul-00 Please see 20999 for Part 2 of 2 All or Non Line

20900 Railtrack Thameslink 2000 - Statement of Case of Railtrack PLC Copyright 12-Jul-00 All or Non Line

20901 Thameslink 2000 - Environmental Statement Part 1 of 3 Copyright 12-Jul-00 See 21006 or 21007 for parts 2 and 3 All or Non Line

20999 Railtrack Thames Link 2000 Variation - Envrionmental Statement Part 2 of 2 Copyright 17-Jul-00 All or Non Line

21006 Thameslink 2000 - Environmental Statement Part 2 of 3 Copyright 18-Jul-00 See 20901 for Part 1 and 21007 for Part 3 All or Non Line

21007 Thameslink 2000 - Environmental Statement Part 3 of 3 Copyright 18-Jul-00 See 20901 for Part 1 and 21006 for Part 2 All or Non Line

21008 LUL Kings Cross Underground Station Redevelopment (CTRL) - Interface Report Copyright 18-Jul-00 All or Non Line



RESTRICTED - NON-INFRACO SPECIFIC
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

21009
LUL Kings Cross Underground Station Redevelopment (CTRL)- Stage 0 Review of Concept Design 
Information. Copyright 18-Jul-00 All or Non Line

21010 LUL Kings Cross Underground Station Redevelopment (CTRL) - Contract Programme Planning Statement Copyright 18-Jul-00 All or Non Line

21011 LUL Kings Cross Underground Station Redevelopment (CTRL)- Stage 0 Concept Design Report Copyright 18-Jul-00 All or Non Line

21012 LUL Kings Cross Underground Station Redevelopment (CTRL)- LAC Presentation Notes Copyright 18-Jul-00 All or Non Line

21013
LUL Kings Cross Underground Station Redevelopment (CTRL) - Conceptual Design Statement for 
Approval in Principle for Electrical Engineering Systems Copyright 18-Jul-00 All or Non Line

21014
LUL Kings Cross Underground Station Redevelopment (CTRL) - Conceptual Design Statement for 
Approval in Principle for Lifts & Escalators Copyright 18-Jul-00 All or Non Line

21015
LUL Kings Cross Underground Station Redevelopment (CTRL)- Conceptual Design Statement for 
Approval in Principle Mechanical Engineering Systems Copyright 18-Jul-00 All or Non Line

21016
LUL Kings Cross Underground Station Redevelopment (CTRL)- Conceptual Design Statement for 
Approval in Principle for Communication Systems Copyright 18-Jul-00 All or Non Line

21017
LUL Kings Cross Underground Station Redevelopment (CTRL)- Conceptual Design Statement for 
Approval in Principle of the Fire Engineering Systems Copyright 18-Jul-00 All or Non Line

21018
LUL Kings Cross Underground Station Redevelopment (CTRL)- Conceptual Design Statement for 
Approval in Principle - Settlement Assessment Copyright 18-Jul-00 All or Non Line

21019 LUL Kings Cross Underground Station Redevelopment (CTRL) - Contract Programme Copyright 18-Jul-00 All or Non Line

21020 LUL Kings Cross Underground Station Redevelopment (CTRL) - LUL Baseline 1 December 99 Copyright 18-Jul-00 All or Non Line

21021 LUL Kings Cross Underground Station Redevelopment (CTRL) - Level 2 Baseline Programme Copyright 18-Jul-00 All or Non Line

21022 LUL Kings Cross Underground Station Redevelopment (CTRL)- LUL Works Procurement Strategy Copyright 18-Jul-00 All or Non Line

21023 LUL Kings Cross Underground Station Redevelopment (CTRL)- Schedule of Consents Copyright 18-Jul-00 All or Non Line

21024
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to LB of Camden - Re: Western 
Ticket Hall (12 November 1999) Copyright 18-Jul-00 All or Non Line

21025
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to English Heritage -  Re: Western 
Ticket Hall (12 November 1999) Copyright 18-Jul-00 All or Non Line

21026
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to LB of Camden - Re: Tube Ticket 
Hall (12 November 1999) Copyright 18-Jul-00 All or Non Line

21027
LUL Kings Cross Underground Station Redevelopment (CTRL)- Letter to English Heritage -  Re: Tube 
Ticket Hall (12 November 1999) Copyright 18-Jul-00 All or Non Line

21028
LUL Kings Cross Underground Station Redevelopment (CTRL)- Letter to LB of Camden - Re: Submission 
of Plans, for Western Ticket Hall for Approval (17 December 1999) Copyright 18-Jul-00 All or Non Line

21029
LUL Kings Cross Underground Station Redevelopment (CTRL)- Letter to LB of Camden - Re: Submission 
of Plans for TubeTicket Hall for Approval (17 December 1999) Copyright 18-Jul-00 All or Non Line

21030
LUL Kings Cross Underground Station Redevelopment (CTRL)- Letter to LB of Camden - Re: Submission 
of Construction Arrangements for Milk Dock Construction Site for Approval (17 December 1999) Copyright 18-Jul-00 All or Non Line

21031
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to LB of Camden - Re: 
Amendments to Heritage Deed Submissions Western Ticket Hall (22 December 1999) Copyright 18-Jul-00 All or Non Line

21032
LUL Kings Cross Underground Station Redevelopment (CTRL)- Letter to English Heritage - Re: 
Amendments to Heritage Deed Submissions Western Ticket Hall (22 December 1999) Copyright 18-Jul-00 All or Non Line

21033
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to English Heritage - Re: 
Amendments to Heritage Deed Submissions Tube Ticket Hall (22 December 1999) Copyright 18-Jul-00 All or Non Line

21034
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to LB of Camden - Re: Addendum 
to Heritage Deed Submissions Western Ticket Hall (13 January 2000) Copyright 18-Jul-00 All or Non Line



RESTRICTED - NON-INFRACO SPECIFIC
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

21035
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to English Heritage - Re: 
Addendum to Heritage Deed Submissions Western Ticket Hall (13 January 2000) Copyright 18-Jul-00 All or Non Line

21036
LUL Kings Cross Underground Station Redevelopment (CTRL)- Tube Ticket Hall Utility Diversion 
Sequence from Utility Co-ordination Meeting 12/4/00 Copyright 18-Jul-00 All or Non Line

21037 LUL Kings Cross Underground Station Redevelopment (CTRL)- Thameslink Tunnel Option Copyright 18-Jul-00 All or Non Line

21038
LUL Kings Cross Underground Station Redevelopment (CTRL) - Pancras Road West Footway Utilities 
Diversion Works Copyright 18-Jul-00 All or Non Line

21039
LUL Kings Cross Underground Station Redevelopment (CTRL) - Stage 1 Preliminary Design Drawings 
Phase 2 Northern Ticket Hall Copyright 18-Jul-00 All or Non Line

21040 LUL Kings Cross Underground Station Redevelopment (CTRL) - LUL Works Project Programme Copyright 18-Jul-00 All or Non Line

21041 LUL Kings Cross Underground Station Redevelopment (CTRL) - Contract Programme Copyright 18-Jul-00 All or Non Line

21042 LUL Kings Cross Underground Station Redevelopment (CTRL) - LUL Baseline 1 December 99 Copyright 18-Jul-00 All or Non Line

21043 LUL Kings Cross Underground Station Redevelopment (CTRL)  - Level 2 Baseline Programme Copyright 18-Jul-00 All or Non Line

21044 LUL Kings Cross Underground Station Redevelopment (CTRL) - LUL Works Procurement Strategy Copyright 18-Jul-00 All or Non Line

21045 LUL Kings Cross Underground Station Redevelopment (CTRL) - Schedule of Consents Copyright 18-Jul-00 All or Non Line

21046
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Letter to LB of Camden - Re: Western 
Ticket Hall (12 November 1999) Copyright 18-Jul-00 All or Non Line

21047
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to English Heritage -  Re: Western 
Ticket Hall (12 November 1999) Copyright 18-Jul-00 All or Non Line

21048
LUL Kings Cross Underground Station Redevelopment - Letter to LB of Camden - Re: Tube Ticket Hall 
(12 November 1999) Copyright 18-Jul-00 All or Non Line

21049
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to English Heritage -  Re: Tube 
Ticket Hall (12 November 1999) Copyright 18-Jul-00 All or Non Line

21050
LUL Kings Cross Underground Station Redevelopment - Letter to LB of Camden - Re: Submission of 
Plans, for Western Ticket Hall for Approval (17 December 1999) Copyright 18-Jul-00 All or Non Line

21051
LUL Kings Cross Underground Station Redevelopment - Letter to LB of Camden - Re: Submission of 
Plans for TubeTicket Hall for Approval (17 December 1999) Copyright 18-Jul-00 All or Non Line

21052
LUL Kings Cross Underground Station Redevelopment - Letter to LB of Camden - Re: Submission of 
Construction Arrangements for Milk Dock Construction Site for Approval (17 December 1999) Copyright 18-Jul-00 All or Non Line

21053
LUL Kings Cross Underground Station Redevelopment - Letter to LB of Camden - Re: Amendments to 
Heritage Deed Submissions Western Ticket Hall (22 December 1999) Copyright 18-Jul-00 All or Non Line

21054
LUL Kings Cross Underground Station Redevelopment - Letter to English Heritage - Re: Amendments to 
Heritage Deed Submissions Western Ticket Hall (22 December 1999) Copyright 18-Jul-00 All or Non Line

21055
LUL Kings Cross Underground Station Redevelopment (CTRL) - Letter to English Heritage - Re: 
Amendments to Heritage Deed Submissions Tube Ticket Hall (22 December 1999) Copyright 18-Jul-00 All or Non Line

21056
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Letter to LB of Camden - Re: Addendum 
to Heritage Deed Submissions Western Ticket Hall (13 January 2000) Copyright 18-Jul-00 All or Non Line

21057
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Letter to English Heritage - Re: 
Addendum to Heritage Deed Submissions Western Ticket Hall (13 January 2000) Copyright 18-Jul-00 All or Non Line

21058
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Approved Heritage Deed Dated 1st 
March 2000. Copyright 18-Jul-00 All or Non Line

21059
LUL Kings Cross Underground Station Redevelopment (CTRL)  - LB of Camden Approval Letter for Plans 
& Specifications of Western Ticket Hall (1 March 2000) Copyright 18-Jul-00 All or Non Line

21060
LUL Kings Cross Underground Station Redevelopment (CTRL)  - LB of Camden Approval Letter for Plans 
& Specifications of TubeTicket Hall (1 March 2000) Copyright 18-Jul-00 All or Non Line
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21061
LUL Kings Cross Underground Station Redevelopment (CTRL) - LB of Camden Approval Letter for 
Construction Arrangements of Western & Tube Ticket Halls (1 March 2000) Copyright 18-Jul-00 All or Non Line

21062
LUL Kings Cross Underground Station Redevelopment (CTRL)  - LB of Camden Approval Letter for 
Construction Arrangements of Milk Dock Site. (1 March 2000) Copyright 18-Jul-00 All or Non Line

21063
LUL Kings Cross Underground Station Redevelopment (CTRL) - LB of Camden Approval Letter for 
Agreement Under the Heritage Deed , Western Ticket Hall (1 March 2000) Copyright 18-Jul-00 All or Non Line

21064
LUL Kings Cross Underground Station Redevelopment (CTRL)  - LB of Camden Approval Letter for 
Agreement Under the Heritage Deed , Tube Ticket Hall (1 March 2000) Copyright 18-Jul-00 All or Non Line

21065
LUL Kings Cross Underground Station Redevelopment (CTRL)  - LB of Camden Approval Letter for 
Construction Arrangements at Meeres Yard Site (5 April 2000) Copyright 18-Jul-00 All or Non Line

21066 LUL Kings Cross Underground Station Redevelopment (CTRL) - Planning Context Report Copyright 18-Jul-00 All or Non Line

21068
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Channel Tunnel Rail Link Act 1996 - 
Chapter 61 Copyright 18-Jul-00 All or Non Line

21070 LUL Kings Cross Underground Station Redevelopment (CTRL)  - Halcrow Report List Copyright 18-Jul-00 All or Non Line

21071
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
8/10/99 Copyright 18-Jul-00 All or Non Line

21072
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
22/11/99 Copyright 18-Jul-00 All or Non Line

21073
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
17/11/99 Copyright 18-Jul-00 All or Non Line

21074
LUL Kings Cross Underground Station Redevelopment (CTRL) - Minutes of Highway Works Meeting - 
6/12/99 Copyright 18-Jul-00 All or Non Line

21075
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
6/4/00 Copyright 18-Jul-00 All or Non Line

21076
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
12/4/00 Copyright 18-Jul-00 All or Non Line

21077
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
15/5/00 Copyright 18-Jul-00 All or Non Line

21078
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
2/5/00 Copyright 18-Jul-00 All or Non Line

21079
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
25/5/00 Copyright 18-Jul-00 All or Non Line

21080
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Minutes of Highway Works Meeting - 
19/5/00 Copyright 18-Jul-00 All or Non Line

21083 LUL Kings Cross Underground Station Redevelopment (CTRL) - Ove Arup Document Register Copyright 18-Jul-00 All or Non Line

21084 LUL Kings Cross Underground Station Redevelopment (CTRL)  - Generic Contract List for Projects Copyright 18-Jul-00 All or Non Line

21085 SSL Access Booking Process Copyright 18-Jul-00 All or Non Line

21087
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Draft Underlease of Commercial 
Properties in the Western Ticket Hall at St. Pancras Copyright 18-Jul-00 All or Non Line

21229 Railtrack Thameslink - Blackfriars Sttaions possession requirment Copyright 01-Aug-00 All or Non Line

21230 Railtrack Thameslink 2000 (Consolidated) - Schedule to major project notice 1999 Copyright 01-Aug-00 All or Non Line

21267
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Compensation Event Forms Oct 99 to 
June 2000 Copyright 04-Aug-00 All or Non Line

21269
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 1 - Period Ending P4 
24/07/99 Copyright 04-Aug-00 All or Non Line

21270
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 2 - Period Ending P5 
01/08/99 Copyright 04-Aug-00 All or Non Line



RESTRICTED - NON-INFRACO SPECIFIC
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

21271
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 3 - Period Ending P6 
18/09/99 Copyright 04-Aug-00 All or Non Line

21272
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 4  - Period Ending P7 
16/10/99 Copyright 04-Aug-00 All or Non Line

21273
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 5  - Period Ending P8 
13/11/99 Copyright 04-Aug-00 All or Non Line

21274
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 6  - Period Ending P9 
11/12/99 Copyright 04-Aug-00 All or Non Line

21275
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 7  - Period Ending P11 
05/02/00 Copyright 04-Aug-00 All or Non Line

21276
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 8  - Period Ending P12 
04/03/00 Copyright 04-Aug-00 All or Non Line

21277
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 9  - Period Ending P13 
01/04/00 Copyright 04-Aug-00 All or Non Line

21278
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 10  - Period Ending P01 
29/04/00 Copyright 04-Aug-00 All or Non Line

21279
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Report 11  - Period Ending P2 
26/05/00 Copyright 04-Aug-00 All or Non Line

21280
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Risk Analysis Report Issue 2 February 
2000 Copyright 04-Aug-00 All or Non Line

21281
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Risk Assessment Workshop Report 
February 1997 Copyright 04-Aug-00 All or Non Line

21282 LUL Kings Cross Underground Station Redevelopment (CTRL) - Assessment of risk costs April 1997 Copyright 04-Aug-00 All or Non Line

21283 LUL Kings Cross Underground Station Redevelopment (CTRL)  - Project Change Notices Nos 1 - 25 Copyright 04-Aug-00 All or Non Line

21284
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Purchase Order for Contract LUS3536- 
relocation of cables in Euston Road Copyright 04-Aug-00 All or Non Line

21285
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Purchase Order for Contract LUS3535- 
relocation of cables in Euston Road Copyright 04-Aug-00 All or Non Line

21286
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Purchase Order for Contract LUS01021- 
Thames Water Advance Sewer Works Copyright 04-Aug-00 All or Non Line

21288
LUL Kings Cross Underground Station Redevelopment (CTRL)  - Risk analysis report issue 3 27 August 
1997. Copyright 04-Aug-00 All or Non Line

21289 LUL Kings Cross Underground Station Redevelopment (CTRL) - Prime Costs Copyright 04-Aug-00 All or Non Line

21296
LUL Kings Cross Underground Station Redevelopment (CTRL)  - London and Continental Railways Ltd, 
Development agreement, Volume 1. Copyright 07-Aug-00 All or Non Line

21297
LUL Kings Cross Underground Station Redevelopment (CTRL)  - London and Continental Railways Ltd, 
Development agreement, Volume 2. Copyright 07-Aug-00 All or Non Line

21298
LUL Kings Cross Underground Station Redevelopment (CTRL) - London and Continental Railways Ltd, 
development agreement, Volume 3. Copyright 07-Aug-00 All or Non Line

21299
LUL Kings Cross Underground Station Redevelopment (CTRL) - London and Continental Railways Ltd, 
Development agreement, Volume 4. Copyright 07-Aug-00 All or Non Line

22710 LU Property Partnership- BAFO Version of Contract documents (6-10-00)- Definitions Sensitive 16-Oct-00 All or Non Line

22711 LU Property Partnership- BAFO Version of Contract documents (6-10-00)-Development Agreement Sensitive 16-Oct-00 All or Non Line

22712 LU Property Partnership- BAFO Version of Contract Documents (6-10-00)- Dispute Resolution Agreement Sensitive 16-Oct-00 All or Non Line



RESTRICTED - NON-INFRACO SPECIFIC
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

22713
LU Property Partnership- BAFO version of Contract documents (6-10-00)- Project Development 
Agreement Sensitive 16-Oct-00 All or Non Line

22714 LU Property Partnership -BAFO Version of Contract Documents (6/10/00)-Consultancy Agreement Sensitive 16-Oct-00 All or Non Line

22715
LU Property Partnership -BAFO version of Contract Documents (6/10/00)-Property Management  
Agreement Sensitive 16-Oct-00 All or Non Line

22716 LU Property Partnership- BAFO version of Contract Documents (6/10/00)-Master Agreement Sensitive 16-Oct-00 All or Non Line

29178 10119 (ID 971): Supply of 32" and 36 " wheels Copyright 17-Jul-01 All or Non Line

29180 10168 M (ID 973) Supply of LT 118 gearwheels Copyright 17-Jul-01 All or Non Line

29284 LU 3002 (Volume 2 of 5) ID 343 [ Vol 1-19017] Corporate Track Alliance Programme CTAP Copyright 27-Jul-01 All or Non Line

29285 LU 3002 (Volumes 3 of 5) ID 343 [ Vol 1-19017] Corporate Track Alliance Programme CTAP Copyright 27-Jul-01 All or Non Line

29286 LU 3002 (Volumes 4 of 5) ID 343 [ Vol 1-19017] Corporate Track Alliance Programme CTAP Copyright 27-Jul-01 All or Non Line

29287 LU 3002 (Volumes 5 of 5) ID 343 [ Vol 1-19017] Corporate Track Alliance Programme CTAP Copyright 27-Jul-01 All or Non Line

29790
LU 3260: (ID 993) Tender  Document for Framework Agreements covering provision of architectural 
services 1999 - 2002 {LINKED to Dataroom IDS 30878, 30880, 32725} Copyright 13-Aug-01 {LINKED to Dataroom IDS 30878, 30880, 32725} All or Non Line

30311 LUL Contract CA 936 (ID 1002) Tender for Site Control Scheme 2000/2001 Copyright 03-Sep-01 All or Non Line

30460
LUL Contract CC 03232 (ID 1006) Supply, installation and maintenance of call logging, directory and 
operator service consoles. Copyright 13-Sep-01 All or Non Line

34863
PFI Contracts - Prestige Contract Documentation - Hard Copy made availabe to Metronet and Tube Line 
for restricted viewing from 5 October 2001 to the date of signing the SPA Sensitive 28-Mar-02

Hard Copy only made availabe to Metronet and 
Tube Line for restricted viewing from 5 October 2001 
to the date of signing the SPA All or Non Line

34864
PFI Contracts - Power Contract Documentation - Hard Copy made availabe to Metronet and Tube Line for 
restricted viewing from 5 October 2001 to the date of signing the SPA Sensitive 28-Mar-02

Hard Copy only made availabe to Metronet and 
Tube Line for restricted viewing from 5 October 2001 
to the date of signing the SPA All or Non Line

34865
PFI Contracts - Connect Contract Documentation - Hard Copy made availabe to Metronet and Tube Line 
for restricted viewing from 5 October 2001 to the date of signing the SPA Sensitive 28-Mar-02

Hard Copy only made availabe to Metronet and 
Tube Line for restricted viewing from 5 October 2001 
to the date of signing the SPA All or Non Line
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SCHEDULE 5 
 

CD DOCUMENTS 

Part A - BCV 



BCV DOCUMENTS ON CD ONLY
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

19973 Central Line Maintenance Manual Released 20-Apr-00 This manual is available on CD only. BCV

34492
BCV - Journey Time Capability Model - Version 4.1 - Bakerloo Line 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders BCV

34493
BCV - Journey Time Capability Model - Version 4.1 - Central Line 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders BCV

34494
BCV - Journey Time Capability Model - Version 4.1 - Victoria Line 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders BCV

34495
BCV - Journey Time Capability Model - Version 4.1 - Waterloo & City Line 
15th March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders BCV
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Part B - SSL 



SSL DOCUMENTS ON CD ONLY
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

33070 SSL IS/IT: Application Architecture V7.0 (14/11/2001). Released 05-Dec-01
Already issued to Bidders (Metronet only) by Infraco 05-12-
01  Document is available on CD only SSL

34496
SSL - Journey Time Capability Model - Version 4.1 - Sub surface Lines 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders SSL

34497
SSL - Journey Time Capability Model - Version 4.1 East London Line 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders SSL
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Part C - JNP 



JNP DOCUMENTS ON CD ONLY
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

34185 Infraco JNP - Infomap database Released 06-Mar-02 Already Issued to Bidders by Infraco  - Available on CD only JNP

34489
JNP - Journey Time Capability Model - Version 4.1 - Jubilee Line 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders JNP

34490
JNP - Journey Time Capability Model - Version 4.1 - Northern Line 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders JNP

34491
JNP - Journey Time Capability Model - Version 4.1 - Piccadilly line 15th 
March 2002 Released 19-Mar-02

The JTC model is available to view on CD only.  Already 
Issued to Bidders JNP
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Part D - Non-Infraco Specific 



NON-INFRACO SPECIFIC DOCUMENTS ON CD ONLY
DocumentID DocumentTitle Status DateEntered Comments for Bidder Infraco

7064
LT Design Standards - Station Environment: LUL Guidelines Roundels and 
Colour Standards (Issue 1) Released 10-Aug-99 Available on CD only All or Non Line

7076 LT Design Standards - Products for LUL Stations - CAD Drawing files Released 10-Aug-99
Available on CD only - Contact PPP Data Room 
Administration Office All or Non Line

31385 Method for the calculation of JTCM benchmarks - Draft - 12 October 2001 Released 28-Sep-01 Available on CD only - CD sent to Bidders 12 October 2001 All or Non Line

31547 Journey Time Capability Model - Version 3.0 - 28 September 2001 Released 03-Oct-01
CD ONLY - Information already sent to Bidders on CD - 28 
September 2001 All or Non Line

31739 Master Project Schedule, 12 October 2001 Released 15-Oct-01 Available on CD only - CD sent to Bidders 12 October 2001 All or Non Line

32211 All Infracos ARA Closure Database Released 25-Oct-01 Available on CD only - Sent to Bidders on CD All or Non Line
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SIGNED by  ) JONATHAN SMITH 
and  ) FRANCES LOW 
for and on behalf of  ) 
LONDON UNDERGROUND LIMITED  ) 

SIGNED by  ) JONATHAN SMITH 
and  ) FRANCES LOW 
for and on behalf of  ) 
INFRACO BCV LIMITED   ) 

SIGNED by  ) JONATHAN SMITH 
and  ) FRANCES LOW 
for and on behalf of  ) 
INFRACO SUB-SURFACE LIMITED ) 

SIGNED by  ) JONATHAN SMITH 
and  ) FRANCES LOW 
for and on behalf of  ) 
INFRACO JNP LIMITED  ) 

SIGNED by  ) ROB COTTON 
and  ) FELICITY BRANDWOOD 
for and on behalf of  ) 
NCC ESCROW INTERNATIONAL LIMITED ) 



Conformed Copy 
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23 December 2002 

(1)  LONDON UNDERGROUND LIMITED 

(2)  INFRACO BCV LIMITED 

(3)  INFRACO SUB-SURFACE LIMITED 

(4)  INFRACO JNP LIMITED 

(5)  NCC ESCROW INTERNATIONAL LIMITED 

AMENDED AND RESTATED CUSTODY 
AGREEMENT 

In relation to the Data Room prepared for  
the Public, Private Partnership  

for London Underground Limited 
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